MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS

CALL ORDER: 002 CONTRACT

PROJECT(S): (4482005000) STPS 261-2(5)26 /

ATE
ID: 11307 COUNTIES Richland, Wibaux LETTING DATE: 03/29/07 9:00 AM DISTRICT 4
RICHLAND COUNTY LINE - NORTH

04/09/07 PAGE : 002 -1
CONTRACT TIME: 150 WORKING DAYS

VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 4,710,809.20 104.0865% 100.0000%
1 4048 MARTIN CONSTRUCTION INC - ND $ 4,525,860.47 100.0000% 96.0739%
2 2096 S K CONSTRUCTION INC $ 4,796,970.90 105.9903% 101.8290%
3 6241 M K WEEDEN CONSTRUCTION INC $ 4,885,645.47 107.9495% 103.7114%
4 6095 FRANZ CONSTRUCTION INC $ 5,111,250.47 112.9343% 108.5005%
5 2409 GRATECH COMPANY LTD $ 5.577.678.26 123.2402% 118.4017%
E 0 % -EST- & 1 % 4048 g 2 g 2096
NGINEER"S ESTIMATE ARTIN CONSTRUCTION INC - ND K CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 30000.000 UNIT 1.00000 30000.00 1.00000 30000.00 1.00000 30000.00
MISCELLANEQOUS WORK
0020 105100200 9.800 CRKM 2200.00000 21560.00 1905.50000 18673.90 2500.00000 24500.00
FINISH GRADE CONTROL
00%8|582288888Y LUMP 8800.00000 8800.00 5610.00000 5610.00 6000.00000 6000.00
00688}8?%29?83 LUMP 590000.00000 590000.00| 479241.85000 479241.85] 600000.00000 600000.00
0050 203100000 336139.000 M3 4.00000 1344556.00 2.71000 910936.69 3.50000 1176486.50
EXCAVATION-UNCLASSIFIED
0060 203140000 154.000 M3 20.00000 3080.00 16.25000 2502.50 25.00000 3850.00
EXCAVATION-UNCLASS CHANNEL
0070 203220000 2170.000 M3 17.00000 36890.00 11.28000 24477.60 8.00000 17360.00
SPECIAL BORROW-NEAT LINE
0080 203500000 15468.000 M3 4.00000 61872.00 2.75000 42537.00 3.50000 54138.00
TOPSOIL-SALVAGING AND PLACING
0090 207300000 1379.000 M3 40.00000 55160.00 30.85000 42542.15 52.00000 71708.00
BEDDING MATERIAL
0100 207310000 723.000 M3 30.00000 21690.00 33.85000 24473.55 42.00000 30366.00
FOUNDATION MATERIAL
0110 208105000 75000.000 UNIT 1.00000 75000.00 1.00000 75000.00 1.00000 75000.00
TEMPORARY EROSION CONTROL - CB
0120 208505000 110.000 M3 40.00000 4400.00 34.08000 3748.80 55.00000 6050.00
STREAMBED MATERIAL
0130 210300000 180.000 KM 15.00000 2700.00 20.00000 3600.00 10.00000 1800.00
TEST TRAILER-TRANSPORT,SETUP
0140 212010100 4.000 MSTA 1200.00000 4800.00 1453.00000 5812.00 600.00000 2400.00
OBLITERATE ROADWAY
0150 301270000 16023.000 M3 28.00000 448644.00 34.63000 554876.49 33.00000 528759.00
CRUSHED AGGREGATE COURSE
0128Vg814499%8 1 38920.000 M2 0.55000 21406.00 0.67000 26076.40 0.70000 27244 .00
0170 301700000 400.000 M3 30.00000 12000.00 30.45000 12180.00 23.00000 9200.00
TRAFFIC GRAVEL
0180 301750000 690.000 M3 50.00000 34500.00 34.87000 24060.30 43.00000 29670.00
BRIDGE END BACKFILL
0190 401080110 8828.000 MT 28.00000 247184.00 33.50000 295738.00 25.00000 220700.00
PLANT MIX SURF GR S NV-19 MM
OZSQDQR%EBOE?ﬁE 124.000 MT 152.00000 18848.00 146.26000 18136.24 150.00000 18600.00
0210 402088000 477.800 MT 430.00000 205454.00 540.75000 258370.35 490.00000 234122.00
ASPHALT CEMENT PG 64-28
0215 402225000 71.500 MT 400.00000 28600.00 478.95000 34244 .93 465.00000 33247.50
EMULSIFIED ASPHALT CRS-2P
0230 551170000 32.500 M3 1500.00000 48750.00 1400.00000 45500.00 1300.00000 42250.00
CONCRETE-CLASS DD
0240 551175000 55.300 M3 800.00000 44240.00 800.00000 44240.00 800.00000 44240.00
CONCRETE-CLASS DD
0250 551410000 103.700 M3 700.00000 72590.00 867.00000 89907.90 865.00000 89700.50
CONCRETE-CLASS SD
0260 552150000 07.000 M2 15.00000 6105.00 20.40000 8302.80 20.00000 8140.00
TRANSVERSE DECK GROOVING
0270 553010000 04.000 M 700.00000 142800.00 759.90000 155019.60 750.00000 153000.00
PRESTRESSED BEAM-TYPE A
0280 555100000 2602.000 KG 2.60000 6765.20 3.06000 7962.12 3.00000 7806.00
REINFORCING STEEL
0290 555200000 12862.000 KG 2.80000 36013.60 3.06000 39357.72 3.00000 38586.00
REINFORCING STEEL-EPOXY COATED
0388|88E182?85 w740 104.600 250.00000 26150.00 273.36000 28593.46 275.00000 28765.00
0310 559233100 164.000 60.00000 9840.00 137.70000 22582.80 135.00000 22140.00
FURN STL PILE HP 310 X 79 MM
0320 559245050 216.800 230.00000 49864 .00 270.30000 58601.04 270.00000 58536.00
FRN STL PIPE PILE 508X12.7 MM




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 002 -2
CALL_ORDER: 002  CONTRACT 1D: 11307 COUNTIES: Richland, Wibaux LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4  CONTRACT TIME: 150 WORKING DAYS
PROJECT(S): (4482005000) STPS 261-2(5)26 / RICHLAND COUNTY LINE - NORTH

E 0 g -EST- & 1 8 4048 g 2 g 2096

NGINEER®"S ESTIMATE ARTIN CONSTRUCTION INC - ND K CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0330 559333100 160.000 M 40.00000 6400.00 56.10000 8976.00 56.00000 8960.00
DR STL PILE HP 310 X 79 MM

0340 559345050 184.000 M 35.00000 6440.00 71.40000 13137.60 70.00000 12880.00
DR STL PIPE PILE 508X12.7 MM

0350 559550000 8.000 EACH 265.00000 2120.00 81.60000 652.80 85.00000 680.00
PILE CUTTING SHOE

0360 559556000 8.000 EACH 185.00000 1480.00 204.00000 1632.00 205.00000 1640.00
PILE DRIVING POINT

0370 602010000 75.200 M 50.00000 3760.00 42.00000 3158.40 40.00000 3008.00
REMOVE PIPE CULVERTS

0380 603004500 85.000 M 140.00000 11900.00 123.86000 10528.10 150.00000 12750.00
DRAINAGE PIPE 450 MM

0390 603006000 328.500 M 190.00000 62415.00 185.23000 60848.06 250.00000 82125.00
DRAINAGE PIPE 600 MM

0400 603011050 37.000 M 300.00000 11100.00 326.36000 12075.32 300.00000 11100.00
DRAINAGE PIPE 1050 MM

0410 603013500 59.000 M 450.00000 26550.00 460.02000 27141.18 400.00000 23600.00
DRAINAGE PIPE 1350 MM

0420 603102120 73.000 M 650.00000 47450.00 727 .45000 53103.85 750.00000 54750.00
CSP 2100 MM_X 2.01 MM

0430 603102427 35.000 M 950.00000 33250.00 1066.09000 37313.15 900.00000 31500.00
CSP 2400 MM X 2.77 MM

0440 603233356 177.000 M 2000.00000 354000.00 1804 .36000 319371.72 2250.00000 398250.00
SSPP 3.360 M X 3.56 MM CTD

0450 606000200 54.900 M 100.00000 5490.00 119.18000 6542.98 114.00000 6258.60
GUARD RAIL-BOX BEAM

0460 606140000 4.000 EACH 3300.00000 13200.00 992.25000 3969.00 950.00000 3800.00
GRD RAIL-BOX BEAM/BR APP-SEC TYPE 1,2

0470 606242000 4.000 EACH 4000.00000 16000.00 5932.50000 23730.00 5700.00000 22800.00
GD RL_BOX BEAM OPT TERM SEC

0480 607204100 9.200 M 4.50000 34871.40 8.00000 61993.60 6.50000 50369.80
FARM FENCE-TYPE F4M

0490 607210210 2786.000 M 5.00000 13930.00 35.00000 97510.00 6.75000 18805.50
FENCE - WILDLIFE FRIENDLY

0500 607211000 61.000 EACH 140.00000 8540.00 200.00000 12200.00 290.00000 17690.00
FARM FENCE-PANEL/SINGLE FW

0510 607212000 79.000 EACH 160.00000 12640.00 215.00000 16985.00 330.00000 26070.00
FARM FENCE-PANEL/DOUBLE FW

0520 607300 00 97.200 M 30.00000 2916.00 65.00000 6318.00 50.00000 4860.00

M GATE-WIRE-TYPE G-2

0530 607400000 1606.000 M 4.50000 7227.00 5.00000 8030.00 7.50000 12045.00
FENCE-TEMPORARY

OSSEASﬁZQQOOOO 11.000 EACH 40.00000 440.00 80.00000 880.00 65.00000 715.00

0550 610110000 32.500 HA 400.00000 13000.00 525.00000 17062.50 750.00000 24375.00
SEEDING AREA NO 1

0560 610120000 0.200 HA 2000.00000 400.00 1449.00000 289.80 2600.00000 520.00
SEEDING _AREA NO 2

0570 610130000 4.600 HA 525.00000 2415.00 435.75000 2004.45 625.00000 2875.00
SEEDING AREA NO 3

0580 610210000 32.500 HA 140.00000 4550.00 225.75000 7336.88 135.00000 4387.50
FERTILIZING AREA NO 1

0590 610222000 0.200 HA 800.00000 160.00 225.75000 45.15 700.00000 140.00
FERTILIZING AREA NO 2

0600 610400000 37.100 HA 110.00000 4081.00 183.75000 6817.13 135.00000 5008.50
CONDITION SEEDBED SURFACE

0610 610405010 5000.000 UNIT 1.00000 5000.00 1.00000 5000.00 1.00000 5000.00
NOX10US WEED CONTROL

0620 610450000 722.000 M2 8.00000 5776.00 16.08000 11609.76 5.00000 3610.00
RIPRAP REVEGETATION

0630 611170000 2.000 EACH 9500.00000 19000.00 14000.00000 28000.00 15000.00000 30000.00
CATTLE GUARD 7.2 M

0640 613010000 258.600 M3 100.00000 25860.00 80.00000 20688.00 60.00000 15516.00
RIPRAP-CLASS 1 RANDOM

0650 613020000 828.600 M3 60.00000 49716.00 85.00000 70431.00 65.00000 53859.00
RIPRAP-CLASS 2 RANDOM

0660 618020000 LUMP 20000.00000 20000.00 15237.50000 15237.50 10000.00000 10000.00
TRAFFIC CONTROL

0670 618030000 9.700 KM 450.00000 4365.00 787.50000 7638.75 675.00000 6547.50
TEMPORARY PAVEMENT MARKINGS

OGE?NgaglﬁggoglGNS 9.200 M2 200.00000 1840.00 231.00000 2125.20 225.00000 2070.00

0690 618200000 3360.000 KL 9.00000 30240.00 12.00000 40320.00 6.50000 21840.00
WATER FOR DUST CONTROL




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS

CALL ORDER: 002 CONTRACT

PROJECT(S): (4482005000) STPS 261-2(5)26 /

RICHLAND COUNTY LINE - NORTH
ENGINEE%'S ESTINMATE

& 1 % 4048
ARTIN CONSTRUCTION INC - ND

DATE : 04/09/07 PAGE : 002

-3
ID: 11307 COUNTIES Richland, Wibaux LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4 CONTRACT TIME: 150 WORKING DAYS

g 2 g 2096
K CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0700 619023000 2.540 M2 275.00000 698.50 341.25000 866.78 350.00000 889.00
SIGNS-SHEET ALUM INCR-SHT 1

0710 619033000 700 M2 270.00000 459.00 294.00000 499.80 300.00000 510.00
SIGNS-SHEET ALUM REFL SHT 1

0720 619034010 4.200 M2 300.00000 1260.00 210.00000 882.00 225.00000 945.00
SIGNS-SHEET ALUM REFL SHT 1V

0730 619120000 40.500 KG 8.00000 324.00 6.30000 255.15 7.00000 283.50
POSTS-STEEL U SIGN

0740 619234000 58.300 M 40.00000 2332.00 31.50000 1836.45 35.00000 2040.50
POLES-TRD TMBR-BARN 100 MM

0750 619514000 000 EACH 30.00000 120.00 28.35000 113.40 30.00000 120.00
DELINEATOR-DES D

0788M8$g7g?88g 18.000 EACH 40.00000 720.00 31.50000 567.00 35.00000 630.00

0770 619702000 1.000 EACH 180.00000 180.00 189.00000 189.00 185.00000 185.00
REMOVE SIGNS-GUIDE

0780 620010000 834.000 L 10.00000 8340.00 8.25000 6880.50 8.25000 6880.50
STRIPING-WHITE PAINT

0790 620020000 526.000 L 12.00000 6312.00 8.25000 4339.50 8.25000 4339.50
STRIPING-YELLOW PAINT

0800 620110000 557.000 L 20.00000 11140.00 18.10000 10081.70 18.50000 10304.50
STRIPING-WHITE EPOXY

0810 620120000 350.000 L 22.00000 7700.00 18.10000 6335.00 18.50000 6475.00
STRIPING-YELLOW EPOXY

0820 622110000 745.000 M2 5.00000 3725.00 2.37000 1765.65 2.50000 1862.50
PERM. EROSION CONTROL-MOD SURV

0830 622120000 1092.000 M2 4.75000 5187.00 4.29000 4684.68 2.75000 3003.00
PERM. EROSION CONTROL-HIGH SURV

0840 622220000 5411.000 M2 2.50000 13527.50 2.61000 14122.71 3.00000 16233.00
GEOTEXTILE STABILIZATION

0850 800010000 500.000 HOUR 15.00000 7500.00 30.00000 15000.00 20.00000 10000.00
TRAINING PROGRAM

08®8Tﬁiﬁéog?gg LUMP 50000.00000 50000.00 36332.08000 36332.08 40000.00000 40000.00

0870 856100000 LUMP 2500.00000 2500.00 7500.00000 7500.00 7500.00000 7500.00
ROCK VORTEX WEIR

CONTRACT TOTALS $ 4,710,809.20 $ 4,525,860.47 $ 4,796,970.90
& 3 B 6241 é 4 & 6095 é 5 ) 2409
K WEEDEN CONSTRUCTION INC RANZ CONSTRUCTION INC RATECH COMPANY LTD

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0010 104100000 30000.000 UNIT 1.00000 30000.00 1.00000 30000.00 1.00000 30000.00
MISCELLANEOUS WORK

0020 105100200 9.800 CRKM 1725.00000 16905.00 1380.00000 13524.00 2205.00000 21609.00
FINISH GRADE CONTROL

0038|%8E2g8888Y LUMP 5500.00000 5500.00 4875.00000 4875.00 11025.00000 11025.00

00688}8?%29?88 LUMP 693392.00000 693392.00 704615.00000 704615.00| 984777.57000 984777 .57

0050 203100000 336139.000 M3 3.29000 1105897.31 3.10000 1042030.90 3.32000 1115981.48
EXCAVATION-UNCLASSIFIED

0060 203140000 54.000 M3 11.50000 1771.00 4.65000 716.10 5.57000 857.78
EXCAVATION-UNCLASS CHANNEL

0070 203220000 2170.000 M3 37.09000 80485.30 4.00000 8680.00 3.39000 7356.30
SPECIAL BORROW-NEAT LINE

0080 203500000 15468.000 M3 3.40000 52591.20 2.90000 44857.20 2.83000 43774.44
TOPSOIL-SALVAGING AND PLACING

0090 207300000 1379.000 M3 41.20000 56814.80 31.60000 43576.40 41.05000 56607.95
BEDDING MATERIAL

0100 207310000 723.000 M3 41.20000 29787.60 37.25000 26931.75 41.05000 29679.15
FOUNDATION MATERIAL

0110 208105000 75000.000 UNIT 1.09000 81750.00 1.10000 82500.00 1.00000 75000.00
TEMPORARY EROSION CONTROL - CB

0120 208505000 110.000 M3 86.25000 9487.50 96.75000 10642.50 42.27000 4649.70
STREAMBED MATERIAL

0130 210300000 180.000 KM 20.00000 3600.00 25.05000 4509.00 12.25000 2205.00
TEST TRAILER-TRANSPORT,SETUP

0140 212010100 4.000 MSTA 460.00000 1840.00 1345.00000 5380.00 980.00000 3920.00
OBLITERATE ROADWAY

0150 301270000 16023.000 M3 36.60000 586441.80 40.10000 642522.30 37.74000 604708.02

CRUSHED AGGREGATE COURSE




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 002 -4
CALL ORDER: 002 CONTRACT ID: 11307 COUNTIES: Richland, Wibaux LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4 CONTRACT TIME: 150 WORKING DAYS

& B 6241 é 4 & 95 é 5 ) 2409

K WEE EN CONSTRUCTION INC RANZ CONSTRUCTION INC RATECH COMPANY LTD

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0188VE814499%E 1 38920.000 M2 0.57000 22184.40 0.70000 27244 .00 0.82000 31914.40

0170 301700000 400.000 M3 41.20000 16480.00 34.50000 13800.00 37.74000 15096.00
TRAFFIC GRAVEL

0180 301750000 690.000 M3 41.20000 28428.00 45.35000 31291.50 41.05000 28324.50
BRIDGE END BACKFILL

0190 401080110 8828.000 MT 24.34000 214873.52 30.50000 269254.00 32.15000 283820.20
PLANT MIX SURF GR S NV-19 MM

OZaQDQR%EBOE?aE 124.000 MT 150.23000 18628.52 155.00000 19220.00 150.96000 18719.04

0210 402088000 477.800 MT 501.30000 239521.14 510.00000 243678.00 530.40000 253425.12
ASPHALT CEMENT PG 64-28

0215 402225000 71.500 MT 476.50000 34069.75 485.00000 34677.50 545.70000 39017.55
EMULSIFIED ASPHALT CRS-2P

0230 551170000 32.500 M3 1725.00000 56062.50 1770.00000 57525.00 2550.00000 82875.00
CONCRETE-CLASS DD

0240 551175000 55.300 M3 785.00000 43410.50 984.00000 54415.20 2101.20000 116196.36
CONCRETE-CLASS DD

0250 551410000 103.700 M3 850.00000 88145.00 1065.50000 110492.35 1530.00000 158661.00
CONCRETE-CLASS SD

0260 552150000 407.000 M2 20.00000 8140.00 25.00000 10175.00 14.28000 5811.96
TRANSVERSE DECK GROOVING

0270 553010000 204.000 M 745.00000 151980.00 933.90000 190515.60 754.80000 153979.20
PRESTRESSED BEAM-TYPE A

0280 555100000 2602.000 KG 3.00000 7806.00 3.75000 9757.50 3.32000 8638.64
REINFORCING STEEL

0290 555200000 862.000 KG 3.00000 38586.00 3.75000 48232.50 2.55000 32798.10
REINFORCING STEEL-EPOXY COATED

0338|882182?E5 740 104.600 M 268.00000 28032.80 297.00000 31066.20 295.80000 30940.68

0310 559233100 164.000 M 135.00000 22140.00 169.00000 27716.00 107.10000 17564.40
FURN STL PILE HP 310 X 79 MM

0320 559245050 216.800 M 265.00000 57452.00 322.00000 69809.60 255.00000 55284.00
FRN STL PIPE PILE 508X12.7 MM

0330 559333100 160.000 M 55.00000 8800.00 68.95000 11032.00 153.00000 24480.00
DR STL PILE HP 310 X 79 MM

0340 559345050 184.000 M 70.00000 12880.00 87.75000 16146.00 229.50000 42228.00
DR STL PIPE PILE 508X12.7 MM

0350 559550000 8.000 EACH 80.00000 640.00 100.30000 802.40 510.00000 4080.00
PILE CUTTING SHOE

0360 559556000 8.000 EACH 200.00000 1600.00 250.50000 2004.00 229.50000 1836.00
PILE DRIVING POINT

0370 602010000 75.200 M 34.50000 2594 .40 29.95000 2252.24 46.05000 3462.96
REMOVE PIPE CULVERTS

0380 603004500 85.000 M 119.60000 10166.00 137.10000 11653.50 132.32000 11247.20
DRAINAGE PIPE 450 MM

0390 603006000 328.500 M 185.15000 60821.78 223.10000 73288.35 203.56000 66869 .46
DRAINAGE PIPE 600 MM

0400 603011050 37.000 M 293.25000 10850.25 285.75000 10572.75 348.38000 12890.06
DRAINAGE PIPE 1050 MM

0410 603013500 59.000 M 434.70000 25647.30 384.50000 22685.50 483.40000 28520.60
DRAINAGE PIPE 1350 MM

0420 603102120 73.000 M 609.50000 44493.50 592.40000 43245.20 721.13000 52642.49
CSP 2100 MM_X 2.01 MM

0430 603102427 35.000 M 857.90000 30026.50 912.33000 31931.55 1038.76000 36356.60
CSP 2400 MM X 2.77 MM

0440 603233356 177.000 M 2336.80000 413613.60 2343.20000 414746.40 2424 .18000 429079.86
SSPP 3.360 M X 3.56 MM CTD

0450 606000200 54.900 M 113.50000 6231.15 142.30000 7812.27 122.40000 6719.76
GUARD RAIL-BOX BEAM

0460 606140000 4.000 EACH 945.00000 3780.00 1184 .60000 4738.40 3978.00000 15912.00
GRD RAIL-BOX BEAM/BR APP-SEC TYPE 1,2

0470 606242000 4.000 EACH 5650.00000 22600.00 7082 .50000 28330.00 5038.80000 20155.20
GD RL_BOX BEAM OPT TERM SEC

0480 607204100 749.200 M 5.57000 43163.04 6.98000 54089.42 5.68000 44015.46
FARM FENCE-TYPE F4M

0490 607210210 2786.000 M 5.76000 16047.36 7.22000 20114.92 5.88000 16381.68
FENCE_- WILDLIFE FRIENDLY

0500 607211000 61.000 EACH 251.16000 15320.76 314.84000 19205.24 256.18000 15626.98
FARM FENCE-PANEL/SINGLE FW

0510 607212000 79.000 EACH 286.03000 22596.37 358.55000 28325.45 291.75000 23048.25

ARM FENCE-PANEL/DOUBLE FW

0520 607300200 97.200 M 43.66000 4243.75 54.73000 5319.76 44 .53000 4328.32

FARM GATE-WIRE-TYPE G-2
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CALL ORDER: 002 CONTRACT ID: 11307 COUNTIE : Richland, Wibaux LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4
& B 6241 é 4 & 95 é 5 ) 2409
K WEE EN CONSTRUCTION INC RANZ CONSTRUCTION INC RATECH COMPANY LTD

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0530 607400000 1606.000 M 6.55000 10519.30 8.21000 13185.26 6.68000 10728.08
FENCE-TEMPORARY

OSSgASﬁZQQOOOO 11.000 EACH 53.10000 584.10 66.56000 732.16 54.16000 595.76

0550 610110000 32.500 HA 681.69000 22154.93 854.53000 27772.23 695.32000 22597.90
SEEDING AREA NO 1

0560 610120000 0.200 HA 2349.90000 469.98 2945.85000 589.17 2396.80000 479.36
SEEDING AREA NO 2

0570 610130000 4.600 HA 571.11000 2627.11 715.91000 3293.19 582.53000 2679.64
SEEDING AREA NO 3

0580 610210000 32.500 HA 122.94000 3995.55 154.11000 5008.58 125.40000 4075.50
FERTILIZING AREA NO 1

0590 610222000 0.200 HA 625.60000 125.12 784.25000 156.85 638.11000 127.62
FERTILIZING AREA NO 2

0600 610400000 37.100 HA 122.09000 4529.54 153.05000 5678.16 124 .53000 4620.06
CONDITION SEEDBED SURFACE

0610 610405010 00.000 UNIT 1.00000 5000.00 1.00000 5000.00 1.00000 5000.00
NOX10US WEED CONTROL

0620 610450000 722.000 M2 13.00000 9386.00 2.10000 1516.20 19.02000 13732.44
RIPRAP REVEGETATION

0632T$&%1é8288 70 2.000 EACH 12075.00000 24150.00 14690.00000 29380.00 13246.84000 26493.68

0640 613010000 258.600 M3 60.95000 15761.67 101.25000 26183.25 66.15000 17106.39
RIPRAP- CLASS 1 RANDOM

0650 61302000 828.600 M3 60.95000 50503.17 97.50000 80788.50 73.50000 60902.10
RIPRAP- CLASS 2 RANDOM

0660 618020000 LUMP 11212.50000 11212.50 20765.00000 20765.00 60637.50000 60637.50
TRAFFIC CONTROL

0670 618030000 9.700 KM 300.00000 2910.00 833.60000 8085.92 367.50000 3564.75
TEMPORARY PAVEMENT MARKINGS

0680 618140000 9.200 M2 220.00000 2024.00 275.75000 2536.90 257.25000 2366.70
SINGLE USE SIGNS

0690 618200000 3360.000 KL 6.99000 23486.40 7.15000 24024.00 12.25000 41160.00
WATER FOR DUST CONTROL

0700 619023000 2.540 M2 325.00000 825.50 407 .40000 1034.80 410.38000 1042.37
SIGNS-SHEET ALUM INCR-SHT I

0710 619033000 1.700 M2 280.00000 476.00 351.00000 596.70 336.88000 572.70
SIGNS-SHEET ALUM REFL SHT 1

0720 619034010 4.200 M2 200.00000 840.00 250.70000 1052.94 318.50000 1337.70
SIGNS-SHEET ALUM REFL SHT 1V

0730 619120000 40.500 KG 6.00000 243.00 7.50000 303.75 12.25000 496.13
POSTS-STEEL U SIGN

0740 619234000 58.300 M 30.00000 1749.00 37.60000 2192.08 49.00000 2856.70
POLES-TRD TMBR-BARN 100 MM

0750 619514000 4.000 EACH 27.00000 108.00 33.85000 135.40 36.75000 147.00
DELINEATOR-DES D

0788M8$g78?888 18.000 EACH 30.00000 540.00 37.60000 676.80 42.88000 771.84

0770 619702000 1.000 EACH 180.00000 180.00 225.65000 225.65 153.13000 153.13
REMOVE SIGNS-GUIDE

0780 620010000 834.000 L 6.00000 5004.00 10.30000 8590.20 7.35000 6129.90
STRIPING-WHITE PAINT

0790 620020000 526.000 L 6.00000 3156.00 10.30000 5417.80 7.35000 3866.10
STRIPING-YELLOW PAINT

0800 620110000 557.000 L 14.00000 7798.00 22.55000 12560.35 17.15000 9552.55
STRIPING-WHITE EPOXY

0810 620120000 350.000 L 14.00000 4900.00 22 .55000 7892.50 17.15000 6002.50
STRIPING-YELLOW EPOXY

0820 622110000 745.000 M2 3.45000 2570.25 5.20000 3874.00 2.71000 2018.95
PERM. EROSION CONTROL-MOD SURV

0830 622120000 1092.000 M2 5.75000 6279.00 3.66000 3996.72 2.73000 2981.16
PERM. EROSION CONTROL-HIGH SURV

0840 622220000 5411.000 M2 3.45000 18667 .95 2.36000 12769.96 2.73000 14772.03
GEOTEXTILE STABILIZATION

0850 800010000 500.000 HOUR 1.00000 500.00 56.50000 28250.00 28.18000 14090.00
TRAINING PROGRAM

08®8Tﬁiﬁéog?$g LUMP 48300.00000 48300.00 41965.00000 41965.00 40959.10000 40959.10

0870 856100000 LUMP 5750.00000 5750.00 2495.00000 2495.00 7962 .50000 7962.50
ROCK VORTEX WEIR

CONTRACT TOTALS $ 4,885,645.47] $ 5,111,250.47] $ 5,577,678.26
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CALL_ORDER: 003 ' CONTRACT'ID: 08207 COUNTIES: custer LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4 CONTRACT TIME: 70 WORKING DAYS
PROJECT(S) : (5916071000) IM 94-4(71)130 / MILES CITY - E & W (WB), (6159073000) IM 94-4(73)142 7/ CULVERT-NE OF MILES CITY
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 4,699,761.91  110.1992% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 4 264.786.64  100.0000% 90.7447%
2 2094 PRINCE INC $ 4.347.870.15  101.9481% 92.5126%
CorQeed- 8L € vehe  3e2280 Conde 122
NGINEER"S ESTIMATE IVERSIDE CONTRACTING INC RINCE INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUN
0010 104030010 20000.000 UNIT 1.00000 2000000 1.00000 2000000 1.00000 20000.
MISCELLANEOUS WORK
0020 104040040 LUMP 30000.00000 30000.00|  36000.00000 36000.00|  47750.00000 47750.
DETOUR - CONST MAINTAIN REM
0030 104040112 LuMP | 170000.00000 170000.00| 110000.00000 110000.00|  82750.00000 82750.
CROSSOVERS-CONST MAINT REM
0040 109200005 LUMP | 445000.00000 445000.00| 367897 .00000 367897.00| 352584.17000 352584
0050 202020139 1209.000 SQYD 12.00000 14508.00 50.00000 60450 .00 35.00000 42315.
REMOVE ASPHALT FROM DECK
0060 202020340 10742.700 LNFT 4.00000 42970.80 2.00000 21485_40 3.00000 32228.
REMOVE BITUMINOUS CURB
0070 202020471 144.000 LNFT 10.00000 1440.00 16.00000 2304.00 15.00000 2160.
REMOVE ENBANKMENT PROTECTOR
0080 203020375 170.000 CUYD 30.00000 5100.00 20.00000 3400.00 10.00000 1700.
EMBANKMENT IN PLACE
0090 210020170 10.000 MILE 40.00000 400.00 100.00000 1000.00 50.00000 500.
TEST TRAILER-TRANSPORT, SETUP
0100 301020340 532.000 CUYD 40.00000 21280.00 2400000 12768.00 57.30000 30483.
CRUSHED AGGREGATE COURSE
0110 301020416 4995.000 CUYD 15.00000 74925_00 5.00000 24975 .00 11.00000 54945
SHOULDER GRAVEL
0120 501020718 285088.000 SQYD 0.47000 133991.36 0.43000 122587.84 0.36000 102631.
0130 311100000 1.900 TON 425.00000 807.50 200.00000 380.00 500.00000 950.
DUST PALLIATIVE
0140 401020045 3.000 TON 2400000 718632.00 20.00000 59886000 22.69000 679406
PLANT MIX BIT SURF GR S - 3/4 IN
0150 401020300 5.000 TON 138.00000 79350.00 113.00000 64975 .00 123.25000 70868.
0160 401020310 11092.000 TON 21.00000 232932.00 16.50000 183018.00 18.03000 199988.
HOT RECYCLED PL MIX 25% RAP
0170 402020089 501.900 TON 375.00000 188212.50 354.00000 177672.60 364.40000 182892.
ASPHALT CEMENT PG 58-28
0180 402020095 1620.100 TON 450.00000 729045.00 447 .00000 724184.70 457.40000 741033.
ASPHALT CEMENT PG 70-28
0190 402020305 58.000 GAL 3.00000 174.00 6.00000 348.00 5.00000 290.
EMULSIFIED ASPHALT SS-1
0200 402020368 486.000 TON 400.00000 194400.00 408.00000 198288.00 415_.80000 202078.
EMULS ASPHALT CRS-2P
0210 411010000 109939.000 SQYD 1.25000 137423.75 1.25000 137423.75 1.70000 186896.
0220 561020210 1209.000 SQYD 5.00000 6045 .00 33.00000 39897.00 40.00000 48360.
0230 602010010 99.000 LNFT 17.00000 1683.00 175.00000 17325.00 20.00000 1980.
REMOVE PIPE CULVERTS
0240 603010538 100.000 LNFT 60.00000 6000.00 70.00000 7000.00 40.00000 4000.
CSP 24 IN 0.079 CTD
0250 603015260 144.000 LNFT 68.00000 9792.00 60.00000 8640.00 40.00000 5760.
EMBANKMENT PROTECTOR 12 IN
0260 606010023 9.000 EACH 400.00000 3600.00 580.00000 5220.00 575.00000 5175.
ONE-WAY’ DEPART TERM SECTION
0270 606010030 62.500 LNFT 17.00000 74162.50 17.50000 76343.75 17.25000 75253.
GUARD RAIL-STEEL
0280 606010040 10458.000 LNFT 28.00000 292824.00 30.00000 313740.00 29.40000 307465.
GUARD RAIL-STEEL BOX BEAM
0290 606010230 8.000 EACH 222500000 17800.00 3400.00000 27200.00 3330.00000 26640.
GUARD RAIL-STL/BR APPR-TY 3
0300 606010386 16432.300 LNFT 3.00000 4929690 2.00000 32864 .60 1.75000 28756.
REMOVE GUARD RAIL AND SALV
0310 606010641 10.000 EACH 4200.00000 42000.00 3600.00000 36000.00 3500.00000 35000.
GD RL BOX BEAM OPT TERM SEC
0320 606010642 18.000 EACH 2700.00000 48600.00 2100.00000 37800.00 2000.00000 36000.
GUARD RAIL-OPTIONAL TERM SECT
0330 606010670 10.000 EACH 1500.00000 15000.00 715.00000 7150.00 710.00000 7100.
BOX BEAM DEPART TERM SEC
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CALL ORDER: 003 CONTRACT ID: 08207 COUNTIES: Custer LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4 CONTRACT TIME: 70 WORKING DAYS
E 0 % -EST- é 1 B 2050 § 2 ? 2094
NGINEER®"S ESTIMATE IVERSIDE CONTRACTING INC RINCE 1INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0340 606011081 40.000 EACH 360.00000 14400.00 250.00000 10000.00 235.00000 9400.00
TEMPORARY CONCRETE BARRIER RAIL

0350 606011518 3.0 EACH 5900.00000 17700.00 5000.00000 15000.00 4500.00000 13500.00
IMPACT ATTENUATOR-TEMPORARY

0328N887%9ggléw 280.000 LNFT 4.00000 1120.00 7.00000 1960.00 10.00000 2800.00

0370 6071000 4.000 EACH 240.00000 960.00 205.00000 820.00 100.00000 400.00
FENCE- PANEL SINGLE Ccw

03%882$7é§$%31 4.000 EACH 150.00000 600.00 1000.00000 4000.00 200.00000 800.00

0380 608818010 10742.700 LNFT 14.00000 150397.80 4.00000 42970.80 3.75000 40285.13

0488V8ég%29?8§ 9.400 ACRE 2000.00000 18800.00 1000.00000 9400.00 1000.00000 9400.00

0410 613300050 3.000 CUYD 130.00000 390.00 31.00000 93.00 200.00000 600.00
BANK PROTECTION-TYPE 3

0420 618030005 400000.000 UNIT 0.90000 360000.00 0.80000 320000.00 0.77000 308000.00
TRAFFIC CONTROL DEVICES CB

0430 618100000 204.000 SQFT 10.50000 2142.00 20.00000 4080.00 19.50000 3978.00
SINGLE USE SIGNS

0440 619010086 120.000 SQFT 24.00000 2880.00 24.00000 2880.00 23.00000 2760.00
SIGNS-ALUM REFL SHEET 1V

04SEMS$EO%?538 14.000 EACH 44 .00000 616.00 36.00000 504.00 35.00000 490.00

0460 619010300 690.600 LB 4.00000 2762.40 12.00000 8287.20 11.50000 7941.90
POSTS-TUBULAR STEEL

0470 619010310 462.000 LB 3.75000 1732.50 11.00000 5082.00 10.75000 4966.50
POSTS-STEEL U SIGN

0480 619010744 4.000 EACH 750.00000 3000.00 755.00000 3020.00 750.00000 3000.00
FRANG SIGN POST BKWY - 4 IN RD

0490 619011010 202.000 EACH 28.00000 5656.00 24.00000 4848.00 23.00000 4646.00
DELINEATOR DES A

0500 619011020 49.000 EACH 35.00000 1715.00 26.00000 1274 .00 25.00000 1225.00
DELINEATOR DES B

0510 619011040 4.000 EACH 30.00000 120.00 31.00000 124.00 30.00000 120.00
DELINEATOR DES D

0520 619011070 134.000 EACH 33.00000 4422 .00 26.00000 3484.00 25.00000 3350.00
DELINEATOR DES G

0530 619011080 28.000 EACH 25.00000 700.00 25.00000 700.00 24.00000 672.00
DELINEATOR DES H

0540 620011105 6.000 GAL 100.00000 600.00 55.00000 330.00 50.00000 300.00
WORDS AND SYMBOLS-WHITE PAINT

0550 620011260 4.000 GAL 350.00000 1400.00 210.00000 840.00 200.00000 800.00
WORDS/SYMBOLS-WHITE EPOXY

0560 620013000 612.000 GAL 30.83333 18870.00 19.00000 11628.00 18.34000 11224.08
STRIPING-WHITE PAINT

0570 620013960 408.000 GAL 66.39706 27090.00 46.00000 18768.00 44 .25000 18054.00
STRIPING-WHITE EPOXY

0580 620014000 481.000 GAL 23.11019 11116.00 19.00000 9139.00 18.34000 8821.54
STRIPING-YELLOW PAINT

0590 620014960 315.000 GAL 62.15873 19580.00 46.00000 14490.00 4425000 13938.75
STRIPING-YELLOW EPOXY

0600 620017000 17.940 MILE 775.00000 13903.50 400.00000 7176.00 290.00000 5202.60
TEMPORARY PAVEMENT MARKINGS

0610 621012110 1.000 EACH 1000.00000 1000.00 800.00000 800.00 1000.00000 1000.00
RESET DROP INLET

OG%BMSEEOggg?gs 22.880 MILE 780.00000 17846.40 500.00000 11440.00 440.00000 10067.20

SECTION TOTALS $ 4,508,914.91 $ 3,990,335.64 $ 4,103,685.49

SECTION 0002  SINGLE CELL REINFORCED CONCRETE BOX - ALTERNATE Al

0630 207010200 108.000 CUYD 40.00000 00 50.00000 5400.00 40.00000 4320.00
BEDDING MATERIAL

0640 207010300 244.000 CUYD 45.00000 10980.00 44 .00000 10736.00 40.00000 9760.00
FOUNDATION MATERIAL

0650 551020030 13.000 CUYD 900.00000 11700.00 1850.00000 24050.00 1080.00000 14040.00
CONCRETE-CLASS DD

0660 602010010 188.000 LNFT 18.00000 3384.00 175.00000 32900.00 159.47000 29980.36
REMOVE PIPE_CULVERTS

0670 603013347 190.000 LNFT 1000.00000 190000.00 1110.00000 210900.00 973.47000 184959.30
REIN CONC BOX 10 X 10

0680 622011084 450.000 SQYD 3.50000 1575.00 2.75000 1237.50 2.50000 1125.00
GEOTEXTILE STABILIZATION

SECTION TOTALS $ 0.00 $ 285,223.50 $ 244,184 .66
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LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4 CONTRACT TIME: 70 WORKING DAYS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

§RIN%E ?N%094

SECTION_ 0003  STRUCTURAL STEEL
0690 207010200 420.
BEDDING MATERIAL

0700 207010300 237.000
FOUNDATION MATERIAL

0710 301020340 94.000
CRUSHED AGGREGATE COURSE

0720 401020042 27.000
PLANT MIX GR D - COMMERCIAL

0730 551020030 19.600
CONCRETE-CLASS DD

0740 602010010 188.000
REMOVE PIPE CULVERTS

0750 603011854 192.000
SSPP 162 IN 0.109 CTD

0760 622011084 28.000

GEOTEXTILE STABILIZATION

PLATE PIPE
000

CUYD
CUYD
CUYD
TON

CUYD
LNFT
LNFT
SQYD

CONTRACT TOTALS

SNGINEER-S RS TIMATE

UNIT PRICE AMOUNT
~ ALTERNATE A2

4000000 16800.00
4500000 10665.00
40.00000 3760.00
100.00000 2700.00
900.00000 17640.00
18.00000 3384.00
700.00000 13440000
3.50000 1498.00
$ 4,699,761.91]

SiveRs 1B CONTRACTING INC
UNIT PRICE AMOUNT
50.00000 21000.00
4400000 10428.00
2400000 2256.00
90.00000 2430.00
1850.00000 36260.00
175.00000 32900.00
875.00000 168000.00
2.75000 1177.00
$ 4,264,786.64]

UNIT PRICE AMOUNT
40.00000 16800.00
40.00000 9480.00
60.00000 5640.00

150.00000 4050.00

1080.00000 21168.00
159.47000 29980.36

816.05000 156681.60

2.50000 1070.00

$ 4,347,870.15
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ALL ORDER: 004 CONTRACT ID: 04307 COUNTIES : Missoula. Granite LETTING DATE: 03/29/07 9:00 AM DISTRICT: 1 CONTRACT TIME: 90
PROJECT(S): (5968112000) IM 90-2(112)I19 / ROCK CREEK INTERCHANGE-E &
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE 3,884,905.23 116.5318% 100.0000%
1 2097 SCHELLINGER CONST_CO INC 3,333,7/71.50 100.0000% 85.8135%
2 2050 RIVERSIDE CONTRACTING INC 3,430,289.95 102.8952% 88.2979%
3 2032 JIM GILMAN EXCAVATING INC 3,503,242.79 105.0835% 90.1758%
4 6259 J T L GROUP _INC - MISSOULA 3,553,255.83 106.5837% 91.4631%
5 6124 MONTANA MATERIALS INC (DBA) L S JENSEN CONST & READY MIX 3,957,915.95 118.7219% 101.8793%
E 0 % -EST- g 1 & 2097 ﬁ 2 B 2050
NGINEER"S ESTIMATE CHELLINGER CONSTRUCTION CO IVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
0010 104030010 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEOUS WORK
00%88%8?%29?8& LUMP 390000.00000 390000.00 145000.00000 145000.00 255000.00000 255000.00
0030 210020170 45.000 MILE 17.00000 765.00 25.00000 1125.00 12.50000 562.50
TEST TRAILER-TRANSPORT,SETUP
Oogﬂoaeég%oé%gVEL 375.000 CUYD 24.00000 9000.00 25.00000 9375.00 20.00000 7500.00
0088V881029$%E 1 812765.000 SQYD 0.42000 341361.30 0.40000 325106.00 0.35000 284467.75
0060 401020045 37656.000 TON 22.50000 847260.00 17.50000 658980.00 17.50000 658980.00
PLANT MIX _BIT SURF GR S - 3/4 IN
00&9D§R+8%0E?3E 527.000 TON 138.50000 72989.50 140.00000 73780.00 127.00000 66929.00
0080 402020095 2034.200 TON 455.00000 925561.00 430.00000 874706.00 440.00000 895048.00
ASPHALT _CEMENT PG 70-28
OOEﬁUﬁgzgggagﬁT CRS-2P 1385.600 TON 385.00000 533456.00 400.00000 554240.00 375.00000 519600.00
0188L61ﬁ?E8?88 292914.000 SQYD 1.05000 307559.70 0.85000 248976.90 1.00000 292914.00
OI%EMSSEO%Bﬁgg RAIL 750.000 LNFT 2.30000 1725.00 2.80000 2100.00 2.25000 1687 .50
0120 606010642 15.000 EACH 2400.00000 36000.00 2490.00000 37350.00 2800.00000 42000.00
GUARD_RAIL-OPTIONAL TERM SECT
01%8N887%9881%W 763.000 LNFT 3.00000 2289.00 3.25000 2479.75 3.35000 2556.05
0140 607100070 2.000 EACH 165.00000 330.00 125.00000 250.00 200.00000 400.00
FENCE-PANEL SINGLE CW
0150 607100090 3.000 EACH 195.00000 585.00 175.00000 525.00 300.00000 900.00
FENCE-PANEL DOUBLE CW
01$8Pg%?810100 30.000 CUYD 35.00000 1050.00 40.00000 1200.00 100.00000 3000.00
OIEEVE%8+29?8R LUMP 3000.00000 3000.00 4000.00000 4000.00 7000.00000 7000.00
0180 618030005 225000.000 UNIT 0.95000 213750.00 0.85000 191250.00 0.85000 191250.00
TRAFFIC CONTROL DEVICES CB
Olg?NgﬁglgggoglGNS 102.000 SQFT 19.00000 1938.00 20.00000 2040.00 20.00000 2040.00
0200 619010058 76.000 SQFT 25.00000 1900.00 23.00000 1748.00 13.00000 988.00
SIGNS-ALUM SHEET INCR 1V
0210 619010300 722.900 LB 5.25000 3795.23 5.00000 3614.50 3.50000 2530.15
POSTS-TUBULAR STEEL
0220 619010744 4.000 EACH 750.00000 3000.00 1300.00000 5200.00 650.00000 2600.00
FRANG SIGN POST BKWY - 4 IN_RD
0230 619011141 723.000 EACH 15.00000 10845.00 5.50000 3976.50 5.00000 3615.00
REFL BARRIER DELINEATOR-WHITE
0240 619011150 .000 EACH 15.00000 300.00 5.50000 110.00 5.00000 100.00
REFL_BARRIER DEL INEATOR-YELLQW
0250 620010301 .000 GAL 250.00000 9000.00 100.00000 3600.00 100.00000 3600.00
CURB_MARKING-YELLOW EPOXY
0260 620011105 4.000 GAL 75.00000 300.00 50.00000 200.00 50.00000 200.00
WORDS AND SYMBOLS-WHITE PAINT
0270 620011150 11.100 SQFT 25.00000 277.50 50.00000 555.00 50.00000 555.00
WORDS/SYMBOLS-PLASTIC
0280 620011260 14.000 GAL 220.00000 3080.00 100.00000 1400.00 100.00000 1400.00
WORDS/SYMBOLS-WHITE EPOXY
OZg%R?%?ﬁé3wa?TE PAINT 1486.000 GAL 17.00000 25262.00 18.60000 27639.60 19.00000 28234.00
0300 620013960 1051.000 GAL 45.00000 47295.00 47.50000 49922.50 48.00000 50448.00
STRIPING-WHITE EPOXY
0310 620014000 1098.000 GAL 17.00000 18666 .00 18.75000 20587.50 19.00000 20862.00
STRIPING-YELLOW PAINT
0320 620014960 785.000 GAL 45.00000 35325.00 47.25000 37091.25 48.00000 37680.00
STRIPING-YELLOW EPOXY
0330 620017000 30.800 MILE 425.00000 13090.00 560.00000 17248.00 560.00000 17248.00
TEMPORARY PAVEMENT MARKINGS
0340 623000000 28.300 MILE 500.00000 14150.00 650.00000 18395.00 650.00000 18395.00
RUMBLE STRIPS
CONTRACT TOTALS $ 3,884,905.23 $ 3,333,771.50 $ 3,430,289.95

-1
WORKING DAYS
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ALL ORDER: 004 CONTRACT ID: 04307 COUNTIES :3MI8888%%, Granite LETTING DAIE: O3é58607 9:00 AM DIS RICTé l) gggERACT TIME: 90 WORKING DAYS
SIM GILMAN EXCAVATING INC TL GRBUP INC - MISSOULA &ONTANA MATERIALS INC (DBA) L
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
0010 104030010 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEOUS WORK
00%88%8?%29?8& LUMP 225000.00000 225000.00 295000.00000 295000.00 157671.00000 157671.00
0030 210020170 45.000 MILE 47.00000 2115.00 150.00000 6750.00 33.56000 1510.20
TEST TRAILER-TRANSPORT ,SETUP
Oogﬂoaeég%oé%gVEL 375.000 CUYD 32.00000 12000.00 24.00000 9000.00 15.05000 5643.75
0088V881029$%E 1 812765.000 SQYD 0.35000 284467.75 0.36000 292595.40 0.46000 373871.90
0060 401020045 37656.000 TON 21.00000 790776.00 24.00000 903744.00 25.55000 962110.80
PLANT MIX _BIT SURF GR S - 3/4 IN
00&9D§2+8%OE?3E 527.000 TON 133.00000 70091.00 140.00000 73780.00 145.51000 76683.77
0080 402020095 2034.200 TON 431.00000 876740.20 390.00000 793338.00 472.23000 960610.27
ASPHALT _CEMENT PG 70-28
0090 402020368 1385.600 TON 396.00000 548697.60 365.00000 505744.00 442.11000 612587.62
EMULS ASPHALT CRS-2P
0188L61ﬁ?E8?88 292914.000 SQYD 0.86000 251906.04 0.67000 196252.38 1.11000 325134.54
Ol%gMgegOégﬁgg RAIL 750.000 LNFT 2.80000 2100.00 2.25000 1687 .50 2.34000 1755.00
0120 606010642 15.000 EACH 2490.00000 37350.00 3215.00000 48225.00 3014.86000 45222.90
GUARD_RAIL-OPTIONAL TERM SECT
01%8N887+9881%W 763.000 LNFT 3.90000 2975.70 7.00000 5341.00 3.59000 2739.17
0140 607100070 2.000 EACH 209.00000 418.00 240.00000 480.00 139.07000 278.14
FENCE-PANEL SINGLE CW
0150 607100090 3.000 EACH 319.00000 957.00 250.00000 750.00 194 .69000 584 .07
FENCE-PANEL DOUBLE CW
01$8Pg%?810100 30.000 CUYD 185.00000 5550.00 80.00000 2400.00 101.34000 3040.20
0158VE%8+29?88 LUMP 1000.00000 1000.00 1000.00000 1000.00 889.99000 889.99
0180 618030005 225000.000 UNIT 0.85000 191250.00 0.91000 204750.00 0.93000 209250.00
TRAFFIC CONTROL DEVICES CB
Olg?NgﬁglgggoglGNS 102.000 SQFT 20.00000 2040.00 21.50000 2193.00 22.25000 2269.50
0200 619010058 76.000 SQFT 23.00000 1748.00 14.00000 1064 .00 14.47000 1099.72
SIGNS-ALUM SHEET INCR 1V
0210 619010300 722.900 LB 5.00000 3614.50 4.00000 2891.60 3.89000 2812.08
POSTS-TUBULAR STEEL
0220 619010744 4.000 EACH 1300.00000 5200.00 700.00000 2800.00 723.13000 2892.52
FRANG SIGN POST BKWY - 4 IN_RD
0230 619011141 723.000 EACH 5.50000 3976.50 4.35000 3145.05 4.45000 3217.35
REFL BARRIER DELINEATOR-WHITE
0240 619011150 .000 EACH 5.50000 110.00 5.40000 108.00 5.57000 111.40
REFL_BARRIER DEL INEATOR-YELLQW
0250 620010301 36.000 GAL 180.00000 6480.00 110.00000 3960.00 111.25000 4005.00
CURB_MARKING-YELLOW EPOXY
0260 620011105 4.000 GAL 80.00000 320.00 54.00000 216.00 55.62000 222.48
WORDS AND SYMBOLS-WHITE PAINT
0270 620011150 11.100 SQFT 40.00000 444 _00 54.00000 599.40 55.62000 617.38
WORDS/SYMBOLS-PLASTIC
0280 620011260 14.000 GAL 400.00000 5600.00 110.00000 1540.00 111.25000 1557.50
WORDS/SYMBOLS-WHITE EPOXY
02%9R?%?8%3wa?TE PAINT 1486.000 GAL 17.50000 26005.00 20.00000 29720.00 20.67000 30715.62
0300 620013960 1051.000 GAL 48.00000 50448.00 51.00000 53601.00 52.54000 55219.54
STRIPING-WHITE EPOXY
0310 620014000 1098.000 GAL 20.00000 21960.00 20.00000 21960.00 20.67000 22695.66
STRIPING-YELLOW PAINT
0320 620014960 785.000 GAL 48.00000 37680.00 51.00000 40035.00 52.54000 41243.90
STRIPING-YELLOW EPOXY
0330 620017000 30.800 MILE 350.00000 10780.00 605.00000 18634 .00 623.00000 19188.40
TEMPORARY PAVEMENT MARKINGS
0340 623000000 28.300 MILE 475.00000 13442 .50 705.00000 19951.50 723.13000 20464 .58
RUMBLE STRIPS
CONTRACT TOTALS $ 3,503,242.79 $ 3,553,255.83 $ 3,957,915.95




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE: 005
CALL ORDER: 005 CONTRACT ID: 02307 COUNTIES: Jefferson LETTING DATE: 03/29/07 9:00 AM DISTRICT: 2 CONTRACT THiE: 85 WORKING BAYS
PROJECT(S): (5795070000) IM 15-3(70)163 / BOULDER INTERCHANGE- N & S

VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 3,024,635.60 111.8317% 100.0000%
1 2097 SCHELL INGER _CONST CO INC $ 2,704,632.65 100.0000% 89.4201%
2 2032 JIM _GILMAN EXCAVATING INC $ 2,884,274.62 106.6420% 95.3594%
3 2050 RIVERSIDE CONTRACTING INC $ 2,994,287.15 110.7096% 98.9966%
4 4343 HELENA SAND & GRAVEL INC $ 2,997,114.80 110.8141% 99.0901%
E 0 % -EST- g 1 & 2097 S & 2032
NGINEER®"S ESTIMATE CHELLINGER CONSTRUCTION CO M GIL AN EXCAVATING INC
LINE NO / ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104030010 15000.000 UNIT 1.00000 15000.00 1.00000 15000.00 1.00000 15000.00
MISCELLANEOUS WORK
00688}8?%29?83 LUMP 275000.00000 275000.00 168000.00000 168000.00] 234000.00000 234000.00
0030 203020375 320.000 CUYD 30.00000 9600.00 28.00000 8960.00 50.00000 16000.00
EMBANKMENT _IN PLACE
0040 210020170 90.000 MILE 14.00000 1260.00 20.00000 1800.00 40.00000 3600.00
TEST TRAILER-TRANSPORT, SETUP
0088V28102$$%E 1 81365.000 SQYD 0.42000 244173.30 0.40000 232546.00 0.35000 203477.75
0060 401020045 .000 TON 24.00000 576336.00 18.00000 432252.00 23.00000 552322.00
PLANT MIX BIT SURF GR S - 3/4 IN
OOEQDQR%E%OE?ﬁE 6.000 TON 126.00000 42336.00 135.00000 45360.00 130.00000 43680.00
0080 402020095 1301.100 TON 460.00000 598506.00 430.00000 559473.00 425.00000 552967.50
ASPHALT CEMENT PG 70-28
0090 402020368 991.200 TON 400.00000 396480.00 400.00000 396480.00 390.00000 386568.00
EMULS ASPHALT CRS-2P
0188Aé228égﬁ?ﬁG 96545.500 LB 2.00000 193091.00 2.00000 193091.00 2.05000 197918.28
Oléngl&?&E?ﬁg 185327.000 SQYD 0.90000 166794.30 0.90000 166794.30 1.05000 194593.35
0120 552010300 18.000 SQYD 340.00000 6120.00 450.00000 8100.00 450.00000 8100.00
CLASS A BRIDGE DECK REPAIR
0130 552010430 2782.700 SQYD 7.00000 19478.90 10.00000 27827.00 10.00000 27827.00
BRIDGE DECK TREATMENT
0140 552010440 250.500 GAL 60.00000 15030.00 70.00000 17535.00 70.00000 17535.00
FURNISH HMWM TREATMENT MAT"L
0150 561010447 87.000 LNFT 247.00000 21489.00 250.00000 21750.00 250.00000 21750.00
JOINT SEALS-SILICON
0138Eggég 8882 1470.300 SQYD 7.00000 10292.10 9.00000 13232.70 9.00000 13232.70
0170 _561020150 1481.800 SQYD 25.00000 37045.00 18.00000 26672.40 18.00000 26672.40
WATERPROOF MEMBRANE
0180 606010030 100.000 LNFT 18.00000 1800.00 19.75000 1975.00 19.75000 1975.00
GUARD RAIL-STEEL
0190 606010230 14.000 EACH 1800.00000 25200.00 2135.00000 29890.00 2135.00000 29890.00
GUARD RAIL-STL/BR APPR- TY 3
0200 606010385 25.000 LNFT 2.00000 4050.00 2.25000 4556.25 2.25000 4556.25
REMOVE GUARD RAIL
0210 606010642 4.000 EACH 2500.00000 60000.00 2510.00000 60240.00 2510.00000 60240.00
GUARD RAIL-OPTIONAL TERM SECT
0220 618030005 200000.000 UNIT 0.90000 180000.00 0.82000 164000.00 0.82000 164000.00
TRAFFIC CONTROL DEVICES CB
0230 618100000 102.000 SQFT 21.00000 2142 .00 20.00000 2040.00 20.00000 2040.00
SINGLE USE SIGNS
0240 620011105 1.000 GAL 150.00000 150.00 90.00000 90.00 90.00000 90.00
WORDS AND SYMBOLS-WHITE PAINT
0250 620011260 1.000 GAL 460.00000 460.00 210.00000 210.00 209.00000 209.00
WORDS/SYMBOLS-WHITE EPOXY
0260 620013000 1139.000 GAL 20.00000 22780.00 20.00000 22780.00 19.95000 22723.05
STRIPING-WHITE PAINT
0270 620013960 785.000 GAL 50.00000 39250.00 46.00000 36110.00 45.55000 35756.75
STRIPING-WHITE EPOXY
0280 620014000 462.000 GAL 26.00000 12012.00 20.00000 9240.00 19.95000 9216.90
STRIPING-YELLOW PAINT
0290 620014960 616.000 GAL 55.00000 33880.00 46.00000 28336.00 45.55000 28058.80
STRIPING-YELLOW EPOXY
0300 620017000 4.800 MILE 600.00000 14880.00 415.00000 10292.00 414.31000 10274 .89
TEMPORARY PAVEMENT MARKINGS

CONTRACT TOTALS | $ 3,024,635.60] $ 2,704,632.65] $ 2,884,274.62




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE: 005
CALL ORDER: 005 CONTRACT ID: 02307 COUNTIES: Jefferson LETTING DATE: 03/29/07 9:00 AM DISTRICT: 2 CONTRACT TIME: 85 WORKING DAYS

Cueds 2220 b Q38 ( )

IVERSIDE CONTRACTING INC ELENA SAND & GRAVEL INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
MISCELLANEQUS WORK

0020 109200005 LuMP | 330000.00000 330000.00|  96000.00000 96000.00

0030 203020375 320.000 CUYD 10.00000 3200.00 49.00000 15680.00
EMBANKMENT IN PLACE

0040 210020170 90.000 MILE 14.00000 1260.00 16.00000 1440.00
TEST TRAILER-TRANSPORT,SETUP

0050 301020718 581365.000 SQYD 0.41000 238359.65 0.42000 244173.30

0060 401020045 4-000 TN 21.00000 504294 .00 2400000 576336.00
PLANT MIX BIT SURF GR S - 3/4 IN

0070 401020300 6.000 TON 117.00000 39312.00 12600000 42336.00
HYDRATED LIME

0080 402020095 1301.100 TON 435.00000 565978.50 480.00000 62452800
ASPHALT CEMENT PG 70-28

0090 402020368 991.200 TON 391.00000 387559.20 445_00000 441084.00
EMULS ASPHALT CRS-2P

0100 402020502 96545.500 LB 2.10000 20274555 2.20000 212400.10
CRACK SEALING

0110 411010000 185327.000 SQYD 1.05000 194593.35 1.00000 185327.00

0120 552010300 18.000 SQYD 500.00000 9000.00 500.00000 9000.00
CLASS A BRIDGE DECK REPAIR

0130 552010430 2782.700 SQYD 10.50000 29218.35 11.00000 30609.70
BRIDGE DECK TREATMENT

0140 552010440 250.500 GAL 75.00000 18787.50 80.00000 20040.00
FURNISH HMWM TREATMENT MAT"L

0150 561010447 §7.000 LNFT 265.00000 23055.00 265.00000 23055.00
JOINT SEALS-SILICON

0160 561020080 1470.300 SQYD 9.50000 13967.85 10.00000 14703.00
PREPARE DECK

0170 561020150 1481.800 SQYD 19.00000 2815420 19.00000 28154.20
WATERPROOF MEMBRANE

0180 606010030 100.000 LNFT 21.00000 2100.00 21.00000 2100.00
GUARD RAIL-STEEL

0190 606010230 14.000 EACH 2250.00000 31500.00 2200.00000 30800.00
GUARD RAIL-STL/BR APPR-TY 3

0200 606010385 2025.000 LNFT 2.40000 4860.00 2.50000 5062.50
REMOVE GUARD RAIL

0210 606010642 4.000 EACH 2650.00000 63600.00 2700.00000 64800.00
COARD RATLZGPTIONAL TERM SECT

0220 618030005 200000.000 UNIT 0.87000 174000.00 1.00000 200000.00
TRAFFIC _CONTROL DEVICES CB

0230 618100000 102.000 SQFT 21.00000 2142.00 21.00000 2142.00
SINGLE USE SIGNS

0240 620011105 1.000 GAL 95.00000 95.00 95.00000 95.00
WORDS AND SYMBOLS-WHITE PAINT

0250 620011260 1.000 GAL 220.00000 220.00 220.00000 220.00
WORDS/SYMBOLS-WHITE EPOXY

0260 620013000 1139.000 GAL 21.00000 23919.00 21.00000 23919.00
STRIPING-WHITE PAINT

0270 620013960 785.000 GAL 48.00000 37680.00 48.00000 37680.00
STRIPING-WHITE EPOXY

0280 620014000 462.000 GAL 21.00000 9702.00 21.00000 9702.00
STRIPING-YELLOW PAINT

0290 620014960 616.000 GAL 48.00000 29568.00 48.00000 29568.00
STRIPING-YELLOW EPOXY

0300 620017000 4.800 MILE 420.00000 10416.00 45000000 11160.00
P ORARY CPRVEMENT MARKINGS-

CONTRACT TOTALS | $ 2,994,287.15] $ 2,997,114.80] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 006 -1
CALL ORDER: 006 CONTRACT ID: 03107 COUNTIES: Lake LETTING DATE: 03/29/07 9:00 AM DISTRICT: 1 CONTRACT TIME: 45 WORKING DAYS
PROJECT(S) : (5969145000) NH 5-2(145)85 / ROLLINS - NORTH & SOUTH
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID ST
0 -EST- ENGINEER"S ESTIMATE $ 2,735,639.70  118.0113% 100.0000%
1 2097 SCHELLINGER CONST CO INC $ 2.318.115.83  100.0000% 84.7376%
2 2050 RIVERSIDE CONTRACTING INC $ 2.407.810.68  103.8693% 88.0164%
3 4358 J T L GROUP INC - KALISPELL $ 2.486.456.49  107.2620% 90.8912%
E 0 g -EST- g 1 & 2097 & 2 B 2050
NGINEER"S ESTIMATE CHELLINGER CONSTRUCTION CO IVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104030010 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEOUS WORK
0020 109200005 LUMP | 270000.00000 270000.00| 133000.00000 133000.00| 265000.00000 265000.00
0030 210020170 40.000 MILE 12.00000 480.00 40.00000 1600.00 9.50000 380.00
TEST TRAILER-TRANSPORT,SETUP
0040 301020416 721.000 CUYD 40.00000 28840.00 30.00000 21630.00 25.00000 18025.00
SHOULDER GRAVEL
0050 501020718 204627.000 SQYD 0.50000 102313.50 0.40000 81850.80 0.40000 81850.80
0060 401020045 29594.000 TON 2400000 710256.00 20.00000 591880.00 19.00000 562286.00
BLANT VX BIT SURF GR S 2 3747 I
0070 401020300 414.000 TON 150.00000 62100.00 160.00000 66240 .00 140.00000 57960.00
0080 402020095 1598.500 TON 450.00000 719325.00 460.00000 735310.00 455_00000 727317.50
ASPHALT CEMENT PG 70-28
0090 402020368 347.200 TON 400.00000 138880.00 390.00000 135408.00 375.00000 130200.00
EMULS ASPHALT CRS-2P
0100 411010000 219797.000 SQYD 1.10000 241776.70 0.70000 153857.90 0.75000 164847.75
0110 606010030 400.000 LNFT 18.00000 7200.00 17.25000 6900.00 20.50000 8200.00
GUARD RAIL-STEEL
0120 606010047 137.500 LNFT 38.00000 5225.00 36.80000 5060.00 48.00000 6600.00
GD RAIL-STL INT RDWY TERM SECT
0130 606010150 1.000 EACH 2100.00000 2100.00 2035.00000 2035.00 2800.00000 2800.00
GUARD RAIL-STL/BR APPR-TY 1
0140 606010385 1387.500 LNFT 2.00000 2775.00 2.15000 2983.13 2.35000 3260.63
REMOVE GUARD RAIL
0150 606010642 23.000 EACH 2600.00000 59800.00 2725.00000 62675.00 3000.00000 69000.00
QUARD RATL ~BPTIONAL TERM SECT
0160 610100559 LUMP 9000.00000 9000.00 6000.00000 6000.00 6150.00000 6150.00
0156 618030005 245000.000 UNIT 0.90000 220500.00 0.79000 193550.00 0.75000 183750.00
TRAFFIC CONTROL DEVICES CB
0180 618100000 102.000 SQFT 13.25000 1351.50 20.00000 2040.00 20.00000 2040.00
SINGLE USE SIGNS
0190 619010086 18.000 SQFT 29.00000 522.00 26.00000 468.00 26.00000 468_00
SIGNS-ALUM REFL SHEET IV
0200 619010230 2.000 EACH 50.00000 100.00 40.00000 80.00 40.00000 80.00
0210 620011105 20.000 GAL 115.00000 2300.00 50.00000 1000.00 50.00000 1000.00
WORDS AND SYMBOLS-WHITE PAINT
0220 620011110 136.000 GAL 85.00000 11560.00 50.00000 6800.00 50.00000 6800.00
WORDS AND SYMBOLS-YELLOW PAINT
0230 620011260 14.000 GAL 365.00000 5110.00 100.00000 1400.00 100.00000 1400.00
WORDS/SYMBOLS-WHITE EPOXY
0240 620011265 90.000 GAL 275.00000 24750.00 100.00000 9000.00 100.00000 9000.00
WORDS AND SYMBOLS-YELLOW EPOXY
0250 620013000 626.000 GAL 25.00000 15650.00 19.00000 11894.00 20.00000 12520.00
STRIPING-WHITE PAINT
0260 620013960 418.000 GAL 65.00000 27170.00 54 _00000 22572.00 55_00000 22990.00
0270 620014000 602.000 GAL 22.50000 1354500 19.00000 11438.00 20.00000 12040.00
STRIPING-YELLOW PAINT
0280 620014960 401.000 GAL 5600000 2245600 54 _00000 21654 .00 55.00000 22055.00
STRIPING-YELLOW EPOXY
0290 620017000 7.900 MILE 1000.00000 7900.00 1100.00000 8690.00 1100.00000 8690.00
TEMPORARY PAVEMENT MARKINGS
0300 623000000 14.800 MILE 855.00000 12654.00 750.00000 11100.00 750.00000 11100.00
RUMBLE STRIPS
CONTRACT TOTALS $ 2,735,639.70] $ 2,318,115.83] $ 2,407,810.68




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 006 -2
CALL ORDER: 006 CONTRACT ID: 03107 COUNTIES: Lake LETTING DATE: 03/29/07 9:00 AM DISTRICT: 1 CONTRACT TIME: 45 WORKING DAYS
3 4358
5 TL G%OUP INC - KALISPELL ¢ ) ¢ )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0010 104030010 10000.000 UNIT 1.00000 10000.00
MISCELLANEOUS WORK

0020 109200005 LUMP 63769.72000 63769.72
MOBILIZATION

0030 210020170 40.000 MILE 10.91000 436.40
TEST TRAILER-TRANSPORT,SETUP

0040 301020416 721.000 CUYD 77 .69000 56014 .49
SHOULDER GRAVEL

0050 301020718 204627.000 SQYD 0.47000 96174.69
COVER - TYPE 1

0060 401020045 4.ooo TON 26.01000 769739.94
PLANT MIX BIT SURF GR S - 3/4

0070 401020300 14.000 TON 152.11000 62973.54
HYDRATED LIME

0080 402020095 1598.500 TON 45447000 726470.30
ASPHALT CEMENT PG 70-28

0090 402020368 347.200 TON 406.32000 141074.30
EMULS ASPHALT CRS-2P

0100 411010000 219797.000 SQYD 0.61000 134076.17
COLD MILLING

0110 606010030 400.000 LNFT 18.16000 7264 .00
GUARD RAIL-STEEL

0120 606010047 137.500 LNFT 38.74000 5326.75
GD RAIL-STL INT RDWY TERM SECT

0130 606010150 1.000 EACH 2142.11000 2142.11
GUARD RAIL-STL/BR APPR-TY 1

0140 606010385 1387.500 LNFT 2.26000 3135.75
REMOVE GUARD RAIL

0150 606010642 23.000 EACH 2868.42000 65973.66
GUARD RAIL-OPTIONAL TERM SECT

0160 610100559 LUMP 5263.16000 5263.16
REVEGETATION

0170 618030005 5000.000 UNIT 0.91000 222950.00
TRAFFIC CONTROL DEVICES cs

0180 618100000 102.000 SQFT 22.11000 2255_22
SINGLE USE SIGNS

0190 619010086 18.000 SQFT 13.95000 251.10
SIGNS-ALUM REFL SHEET IV

0200 619010230 2.000 EACH 32.21000 64.42
REMOVE SIGNS

C 3 % 4358 (C ) ( )

0210 620011105 20.000 GAL 52 .63000 1052 .60
WORDS AND SYMBOLS-WHITE PAINT

0220 620011110 136.000 GAL 52.63000 7157.68
WORDS AND SYMBOLS-YELLOW PAINT

0230 620011260 14.000 GAL 105.26000 1473.64
WORDS/SYMBOLS-WHITE EPOXY

0240 620011265 90. GAL 105.26000 9473.40
WORDS AND SYMBOLS-YELLOW EPOXY

0250 620013000 626.000 GAL 20.00000 12520.00
STRIPING-WHITE PAINT

0260 620013960 418.000 GAL 56.84000 23759.12
STRIPING-WHITE EPOXY

0270 620014000 602.000 GAL 20.00000 12040.00
STRIPING-YELLOW PAINT

0280 620014960 401.000 GAL 56.84000 22792.84
STRIPING-YELLOW EPOXY

0290 620017000 7.900 MILE 1157.89000 9147.33

MPORARY PAVEMENT MARKINGS

osoo 623000000 14.800 MILE 789.47000 11684.16

RUMBLE STRIPS
CONTRACT TOTALS $ 2,486,456.49] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 007 -1
CALL_ORDER 007_ CONTRACT 'ID: 09207 COUNTIES: Fergus’ LETTING DATE: 03/29/07 9:00 AM DISTRICT: & CONTRACT TINE: ™ 75 WORKING
PROJECT(S) : (5975029000) STPP 43-1(29)0 / LEWISTOWN — NORTH, (5976010000) STPS 426-2(10)19 / JCT US 191 - WEST

VENDOR RANKING TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 1,910,014.50 99.0933% 100.0000%
1 6297 CENTURY COMPANIES INC $ 1,927,490.50 100.0000% 100.9150%
E 0 g -EST- 6 1 ) 6297 ( )
NGINEER®"S ESTIMATE ENTURY" COMPANIES INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0010 104030010 20000.000 UNIT 1.00000 20000.00 1.00000 20000.00
MISCELLANEOUS WORK

00688}8?%29?85 LUMP 285000.00000 285000.00 222895.00000 222895.00

0030 301020416 10.000 CUYD 10.00000 100.00 30.00000 300.00
SHOULDER GRAVEL

00é8V28102$$%E 1 191806.000 SQYD 0.50000 95903.00 0.40000 76722.40

0058|8%18}ﬁ%35 223.200 TON 124.00000 27676.80 185.00000 41292.00

0060 401020042 90.000 TON 100.00000 9000.00 100.00000 9000.00
PLANT MIX GR D - COMMERCIAL

0070 401020049 7310.000 TON 28.00000 204680.00 28.00000 204680.00
PLANT MIX SURF GR S NV - 3/4 IN

0080 401020300 102.000 TON 139.00000 14178.00 150.00000 15300.00
HYDRATED LIME

0090 401020325 129354.000 SQYD 2.30000 297514.20 2.75000 355723.50
COLD RECYCLED PLANT MIX

0100 402020092 394.600 TON 425.00000 167705.00 500.00000 197300.00
ASPHALT CEMENT PG 64-28

0110 402020368 325.400 TON 412 .45237 134212.00 450.00000 146430.00
EMULS ASPHALT CRS-2P

0120 402020476 479.400 TON 400.00000 191760.00 430.00000 206142.00
RECYCLING AGENT CIR-EE

Olgnglﬁ?&E?ﬁg 75898.000 SQYD 1.75000 132821.50 1.75000 132821.50

0140 606010230 4.000 EACH 2200.00000 8800.00 2300.00000 9200.00
GUARD RAIL-STL/BR APPR-TY 3

0150 606010385 675.000 LNFT 3.00000 2025.00 2.50000 1687.50
REMOVE GUARD RAIL

0160 606010642 12.000 EACH 2600.00000 31200.00 3350.00000 40200.00
GUARD RAIL-OPTIONAL TERM SECT

0170 608010020 83.200 SQYD 75.00000 6240.00 80.00000 6656.00
SIDEWALK-CONCRETE 4 1IN

0180 608010125 11.700 SQYD 700.00000 8190.00 500.00000 5850.00
TRUNCATED DOMES

0190 609010200 231.800 LNFT 35.00000 8113.00 65.00000 15067.00
CURB AND GUTTER-CONC

0200 618030005 120000.000 UNIT 0.90000 108000.00 0.95000 114000.00
TRAFFIC CONTROL DEVICES CB

0210 618100000 204.000 SQFT 20.00000 4080.00 22.00000 4488.00
SINGLE USE_SIGNS

0220 619010075 7.600 SQFT 25.00000 190.00 16.00000 121.60
SIGNS-ALUM REFL SHEET (1)

0230 619010086 95.000 SQFT 28.00000 2660.00 45.00000 4275.00
SIGNS-ALUM REFL SHEET 1V

OZQESE%Qg}gﬁgO 2.000 EACH 200.00000 400.00 100.00000 200.00

0250 619010230 16.000 EACH 49.00000 784.00 34.00000 544 .00
REMOVE SIGNS

0260 619010480 200.000 LNFT 11.00000 2200.00 10.00000 2000.00
POLES-TREATED TIMBER-BARN 4 IN

0270 619010490 14.000 LNFT 14.00000 196.00 11.00000 154.00
POLES-TREATED TIMBER-BARN 5 IN

0280 619011010 64.000 EACH 28.00000 1792.00 26.00000 1664 .00
DELINEATOR DES A

0290 619011040 11.000 EACH 29.00000 319.00 30.00000 330.00
DELINEATOR DES D

0300 619011060 54.000 EACH 27.00000 1458.00 28.00000 1512.00
DELINEATOR DES F

0310 620011105 13.000 GAL 100.00000 1300.00 55.00000 715.00
WORDS AND SYMBOLS-WHITE PAINT

0320 620011110 6.000 GAL 90.00000 540.00 55.00000 330.00
WORDS AND SYMBOLS-YELLOW PAINT

0330 620011260 8.000 GAL 350.00000 2800.00 200.00000 1600.00
WORDS/SYMBOLS-WHITE EPOXY

0340 620011265 4.000 GAL 350.00000 1400.00 200.00000 800.00
WORDS AND SYMBOLS-YELLOW EPOXY

% OVER



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE_: 04/09/07 PAGE : 007 -2
CALL_ORDER 007 _ CONTRACT 'ID: 09207 COUNTIES: Fergus LETTING DATE: 03/29/07 9:00 AW DISTRICT: 5 CONTRACT TINE:™ 75 WORKING
PROJECT(S) : (5975029000) STPP 43-1(29)0 / LEWISTOWN — NORTH, (5976010000) STPS 426-2(10)19 7 JCT US 191 - WEST

VENDOR RANKING TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 1,910,014.50 99.0933% 100.0000%
1 6297 CENTURY COMPANIES INC $ 1,927,490.50 100.0000% 100.9150%
E 0 g -EST- 6 1 ) 6297 ( )
NGINEER®"S ESTIMATE ENTURY" COMPANIES INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0350 620013000 818.000 GAL 28.00000 22904.00 20.00000 16360.00
STRIPING-WHITE PAINT
0360 620013960 544 .000 GAL 85.00000 46240.00 50.00000 27200.00
STRIPING-WHITE EPOXY
0370 620014000 511.000 GAL 28.00000 14308.00 20.00000 10220.00
STRIPING-YELLOW PAINT
0380 620014960 340.000 GAL 85.00000 28900.00 50.00000 17000.00
STRIPING-YELLOW EPOXY
0390 620017000 18.400 MILE 800.00000 14720.00 600.00000 11040.00
TEMPORARY PAVEMENT MARKINGS
0400 623000000 3.100 MILE 550.00000 1705.00 700.00000 2170.00
RUMBLE STRIPS
0410 623000023 LUMP 8000.00000 8000.00 3500.00000 3500.00
TRANSVERSE RUMBLE STRIPS

CONTRACT TOTALS | $ 1,910,014.50] $ 1,927,490.50] $

% OVER



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 008 -1
CALL_ORDER: 008 CONTRACT ID: 03307 COUNTIES : Golden Valley LETTING DATE: 03/29/07 9:00 AM DISTRICT: 5 CONTRACT TIME: 45 WORKING DAYS
PROJECT(S): (5974023000) NH 14-4(23)125 / RYEGATE - WEST

VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 1,228,094.95 112.8088% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 1,088,651.85 100.0000% 88.6456%
2 6272 J T L GROUP INC - BILLINGS $ 1,119,999.99 102.8795% 91.1982%
3 6297 CENTURY COMPANIES INC $ 1,198,886.84 110.1258% 97.6217%
E 0 g -EST- § 1 B 2050 S 2 % 6272
NGINEER"S ESTIMATE IVERSIDE CONTRACTING INC T L GROUP INC - BILLINGS
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104030010 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEOUS WORK
00688}8?%29?83 LUMP 160000.00000 160000.00] 128000.00000 128000.00 62394.04000 62394.04
0030 202020140 99.000 SQYD 7.00000 693.00 6.00000 594.00 5.00000 495.00
REMOVE BITUMINOUS PAVEMENT
OOégA%EQOﬁgggg 3.000 HOUR 130.00000 390.00 150.00000 450.00 130.00000 390.00
0050 210020170 130.000 MILE 12.00000 1560.00 1.00000 130.00 3.00000 390.00
TEST TRAILER-TRANSPORT,SETUP
0060 301020416 42.000 CUYD 20.00000 840.00 15.00000 630.00 45.00000 1890.00
SHOULDER GRAVEL
0058 301020$%E 1 98104.000 SQYD 0.55000 53957.20 0.50000 49052.00 0.40000 39241.60
0080 401020049 13026.000 TON 24.00000 312624.00 23.00000 299598.00 37.35000 486521.10
PLANT MIX SURF GR S NV - 3/4 IN
0039032%8%03?35 2.000 TON 137.00000 24934.00 122.00000 22204.00 100.00000 18200.00
0100 402020095 702.700 TON 450.00000 316215.00 446.00000 313404.20 330.00000 231891.00
ASPHALT CEMENT PG 70-28
0110 402020368 167.900 TON 410.00000 68839.00 396.00000 66488.40 400.00000 67160.00
EMULS ASPHALT CRS-2P
Oléngl&?&E?ﬁg 104295.000 SQYD 1.25000 130368.75 0.75000 78221.25 0.75000 78221.25
0130 606010385 400.000 LNFT 2.50000 1000.00 2.50000 1000.00 2.42000 968.00
REMOVE GUARD RAIL
0140 606010642 8.000 EACH 2500.00000 20000.00 2900.00000 23200.00 2900.00000 23200.00
GUARD RAIL-OPTIONAL TERM SECT
0150 618030005 65000.000 UNIT 0.90000 58500.00 0.83000 53950.00 0.85000 55250.00
TRAFFIC CONTROL DEVICES CB
0120 818 ngoglGNS 102.000 SQFT 20.00000 2040.00 22.00000 2244 .00 22.00000 2244 .00
0170 619010075 30.000 SQFT 24.00000 720.00 27.00000 810.00 27.50000 825.00
SIGNS-ALUM REFL SHEET (1)
0180 619010086 18.000 SQFT 28.00000 504.00 16.00000 288.00 16.50000 297.00
SIGNS-ALUM REFL SHEET 1V
OISEMS%EO%?éﬁg 8.000 EACH 50.00000 400.00 32.00000 256.00 33.25000 266.00
0200 619010310 120.000 LB 4.00000 480.00 2.30000 276.00 2.75000 330.00
POSTS-STEEL U SIGN
0210 619010490 28.000 LNFT 15.00000 420.00 10.00000 280.00 10.50000 294.00
POLES-TREATED TIMBER-BARN 5 IN
0220 620010301 13.000 GAL 275.00000 3575.00 206.00000 2678.00 220.00000 2860.00
CURB MARKING-YELLOW EPOXY
0230 620011105 3.000 GAL 125.00000 375.00 86.00000 258.00 90.00000 270.00
WORDS AND SYMBOLS-WHITE PAINT
0240 620011260 4.000 GAL 250.00000 1000.00 191.00000 764.00 200.00000 800.00
WORDS/SYMBOLS-WHITE EPOXY
0250 6200 3000 398.000 GAL 30.00000 11940.00 20.00000 7960.00 21.00000 8358.00
STRIPING-WHITE PAINT
0260 620013960 266.000 GAL 85.00000 22610.00 44.00000 11704.00 47.00000 12502.00
IPING-WHITE EPOXY
0270 620014000 176.000 GAL 30.00000 5280.00 20.00000 3520.00 21.00000 3696.00
STRIPING-YELLOW PAINT
0280 620014960 118.000 GAL 85.00000 10030.00 44 .00000 5192.00 47.00000 5546.00
STRIPING-YELLOW EPOXY
0290 620017000 1.000 MILE 800.00000 8800.00 500.00000 5500.00 500.00000 5500.00
TEMPORARY PAVEMENT MARKINGS

CONTRACT TOTALS | $ 1,228,094.95] $ 1,088,651.85] $ 1,119,999.99




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 008 -2
CALL ORDER: 008 CONTRACT ID: 03307 COUNTIES : Golden Valley LETTING DATE: 03/29/07 9:00 AM DISTRICT: 5 CONTRACT TIME: 45 WORKING DAYS

é ) 6297 ( )) ( )

ENTURY COMPANIES INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0010 104030010 10000.000 UNIT 1.00000 10000.00
MISCELLANEOUS WORK

0020 109200005 LUMP 171500.00000 171500.00
MOBILIZATION

0030 202020140 99.000 SQYD 47.00000 4653.00
REMOVE BITUMINOUS PAVEMENT

0040 210020000 3.000 HOUR 112.00000 336.00
GRADER-MOTOR

0050 210020170 130.000 MILE 9.50000 1235.00
TEST TRAILER-TRANSPORT, SETUP

0060 301020416 2.000 CUYD 17.50000 735.00
SHOULDER GRAVEL

0070 301020718 98104.000 SQYD 0.56000 54938.24
COVER - TYPE 1

0080 401020049 13026.000 TON 25.00000 325650.00
PLANT MIX SURF GR S NV - 3/4 IN

0090 401020300 2.000 TON 145.00000 26390.00
HYDRATED LIME

0100 402020095 702.700 TON 455.00000 319728.50
ASPHALT CEMENT PG 70-28

0110 402020368 167.900 TON 416.00000 69846.40
EMULS ASPHALT CRS-2P

0120 411010000 104295.000 SQYD 0.86000 89693.70
COLD MILLING

0130 606010385 400.000 LNFT 2.50000 1000.00
REMOVE GUARD RAIL

0140 606010642 8.000 EACH 3100.00000 24800.00
GUARD RAIL-OPTIONAL TERM SECT

0150 618030005 65000.000 UNIT 0.80000 52000.00
TRAFFIC CONTROL DEVICES CB

0160 618100000 102.000 SQFT 23.00000 2346.00
SINGLE USE_SIGNS

0170 619010075 30.000 SQFT 28.50000 855.00
SIGNS-ALUM REFL SHEET (1)

0180 619010086 18.000 SQFT 17.00000 306.00
SIGNS-ALUM REFL SHEET 1V

0190 619010230 8.000 EACH 34.00000 272.00
REMOVE SIGNS

0200 619010310 120.000 LB 2.85000 342.00
POSTS-STEEL U SIGN

0210 619010490 28.000 LNFT 11.00000 308.00
POLES-TREATED TIMBER-BARN 5 IN

0220 620010301 13.000 GAL 233.00000 3029.00
CURB MARKING-YELLOW EPOXY

0230 620011105 3.000 GAL 97.00000 291.00
WORDS AND SYMBOLS-WHITE PAINT

0240 620011260 4.000 GAL 216.00000 864.00
WORDS/SYMBOLS-WHITE EPOXY

0250 620013000 398.000 GAL 22.00000 8756.00
STRIPING-WHITE PAINT

0260 620013960 266.000 GAL 50.00000 13300.00
STRIPING-WHITE EPOXY

0270 620014000 176.000 GAL 22.00000 3872.00
STRIPING-YELLOW PAINT

0280 620014960 118.000 GAL 50.00000 5900.00
STRIPING-YELLOW EPOXY

0290 620017000 11.000 MILE 540.00000 5940.00
TEMPORARY PAVEMENT MARKINGS

CONTRACT TOTALS | $ 1,198,886.84] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION_OF BIDS DATE - 04/09/07 PAGE : 009 -1
CALL ORDER 009_ CONTRACT ID: 07107 COUNTIES: Toole LETTING DATE: 03/29/07 9:00 AM_ DISTRICT: 3 CONTRACT TIME: 90 WORKING
PROJECT& 857600620008 IM 15-8(62)380 /_ SUNBURST — SOUTH, (5765033000) NH 1-4(33)278 / SHELBY-EAST, (5770005000) STPP 67-1(5)0
/.SHELBY - "NORTH, (5970042000) STPE 51(42) / OILFIELD AVE. PATH - SHELB
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 2,068,680.52 88.0059% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 2,350,615.57 100.0000% 113.6287%
2 6297 CENTURY COMPANIES INC $ 2,592,898.26 110.3072% 125.3407%
E 0 g -EST- § 1 B 2050 é 2 ) 6297
NGINEER"S ESTIMATE IVERSIDE CONTRACTING INC ENTURY" COMPANIES INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104030010 24000.000 UNIT 1.00000 24000.00 1.00000 24000.00 1.00000 24000.00
MISCELLANEOUS WORK
OOﬁgB}E?%RQ?gﬁ LUMP 270500.00000 270500.00] 380000.00000 380000.00] 356884.00000 356884.00
0030 203020100 1336.000 CUYD 10.00000 13360.00 18.50000 24716.00 27.00000 36072.00
EXCAVATION-UNCLASSIFIED
0040 210020170 180.000 MILE 12.00000 2160.00 5.00000 900.00 27.00000 4860.00
TEST TRAILER-TRANSPORT,SETUP
0050 301020340 1305.000 CUuYD 40.00000 52200.00 7.00000 9135.00 30.00000 39150.00
CRUSHED AGGREGATE COURSE
0088V28102$$%E 1 519867.000 SQYD 0.46000 239138.82 0.56000 291125.52 0.63000 327516.21
0070 4010 0049 10159.000 TON 29.00000 294611.00 31.60000 321024.40 47.00000 477473.00
T MIX SURF GR S NV - 3/4 IN
OOEQDQR%E%OE?aE 2.000 TON 146.00000 20732.00 135.00000 19170.00 145.00000 20590.00
0090 402020092 549.200 TON 425.00000 233410.00 410.00000 225172.00 450.00000 247140.00
ASPHALT CEMENT PG 64-28
0100 402020368 886.400 TON 400.00000 354560.00 410.00000 363424.00 408.00000 361651.20
EMULS ASPHALT CRS-2P
Oléngl&?EE?ﬁg 56497.000 SQYD 2.00000 112994.00 1.75000 98869.75 1.50000 84745.50
0120 557010542 571.670 LNFT 60.00000 34300.20 105.00000 60025.35 110.00000 62883.70
REV BRIDGE RAIL-CONC BARRIER
0188P6230}8552064 7.000 LNFT 80.00000 560.00 175.00000 1225.00 128.00000 896.00
0148P6820}ﬁ gLASS 3 6.000 LNFT 100.00000 600.00 195.00000 1170.00 155.00000 930.00
0150 606010023 1.000 EACH 450.00000 450.00 600.00000 600.00 630.00000 630.00
ONE-WAY DEPART TERM SECTION
0188 GOGBA?EggTEEL 375.000 LNFT 20.00000 7500.00 21.00000 7875.00 25.00000 9375.00
0170 606010230 4.000 EACH 2200.00000 8800.00 2200.00000 8800.00 2800.00000 11200.00
GUARD RAIL-STL/BR APPR-TY 3
0180 606010385 737.500 LNFT 2.00000 1475.00 2.40000 1770.00 4.00000 2950.00
REMOVE GUARD RAIL
0190 606010642 3.000 EACH 2350.00000 7050.00 2600.00000 7800.00 3000.00000 9000.00
GUARD RAIL-OPTIONAL TERM SECT
0200 606011081 33.000 EACH 200.00000 6600.00 380.00000 12540.00 388.00000 12804.00
TEMPORARY CONCRETE BARRIER RAIL
0210 606011287 33.000 EACH 50.00000 1650.00 103.00000 3399.00 105.00000 3465.00
RESET TEMP CONCR BARRIER RAIL
0220 606011516 4.000 EACH 800.00000 3200.00 2600.00000 10400.00 5000.00000 20000.00
INSTALL IMPACT ATTENUATOR
0230 608010020 338.000 SQYD 65.00000 21970.00 125.00000 42250.00 85.00000 28730.00
SIDEWALK-CONCRETE 4 IN
0240 608010050 13.300 SQYD 80.00000 1064.00 135.00000 1795.50 93.00000 1236.90
SIDEWALK-CONCRETE 6 IN
0250 608010055 9.000 SQYD 200.00000 1800.00 165.00000 1485.00 129.00000 1161.00
CONCRETE GRINDING
0260 608010125 19.900 SQYD 500.00000 9950.00 950.00000 18905.00 550.00000 10945.00
TRUNCATED DOMES
0270 609010200 1254.300 LNFT 25.00000 31357.50 49.00000 61460.70 47.00000 58952.10
CURB AND GUTTER-CONC
0280 610100562 500.000 UNIT 1.00000 500.00 1.00000 500.00 1.00000 500.00
NOX10US WEED CONTROL
0290 618030005 200000.000 UNIT 0.80000 160000.00 0.95000 190000.00 1.05000 210000.00
TRAFFIC CONTROL DEVICES CB
03g?N8&218g80gIGNS 408.000 SQFT 20.00000 8160.00 19.50000 7956.00 20.00000 8160.00
0310 619010086 37.500 SQFT 35.00000 1312.50 19.50000 731.25 20.00000 750.00
SIGNS-ALUM REFL SHEET 1V
O3%gsg%gg}8ﬁg0 11.000 EACH 180.00000 1980.00 200.00000 2200.00 207.00000 2277.00
0330 619010300 518.100 LB 5.00000 2590.50 6.00000 3108.60 6.50000 3367.65
POSTS-TUBULAR STEEL




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION_OF BIDS DATE - 04/09/07 PAGE : 009 -2
CALL ORDER: 009 CONTRACT ID: 07107 COUNTIES: Toole LETTING DATE: 03/29/07 9:00 AM DISTRICT: 3 CONTRACT TIME: 90 WORKING
E 0 % -EST- é 1 B 2050 é 2 ) 6297
NGINEER®"S ESTIMATE IVERSIDE CONTRACTING INC ENTURY COMPANIES INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0340 619011010 308.000 EACH 20.00000 6160.00 29.00000 8932.00 30.00000 9240.00
DELINEATOR DES A

0350 619011020 46.000 EACH 18.00000 828.00 30.00000 1380.00 31.00000 1426.00
DELINEATOR DES B

0360 619011040 10.000 EACH 25.00000 250.00 33.00000 330.00 34.00000 340.00
DELINEATOR DES D

0370 619011060 18.000 EACH 23.00000 414.00 29.00000 522.00 30.00000 540.00
DELINEATOR DES F

0380 619011070 69.000 EACH 19.00000 1311.00 30.00000 2070.00 32.00000 2208.00
DELINEATOR DES G

0390 619011080 19.000 EACH 23.00000 437.00 29.00000 551.00 30.00000 570.00
DELINEATOR DES H

0400 620010301 32.000 GAL 400.00000 12800.00 220.00000 7040.00 200.00000 6400.00
CURB MARKING YELLOW EPOXY

0410 62001110 36.000 GAL 100.00000 3600.00 93.00000 3348.00 94 .00000 3384.00
WORDS AND SYMBOLS WHITE PAINT

0420 620011260 18.000 GAL 325.00000 5850.00 460.00000 8280.00 471.00000 8478.00
WORDS/SYMBOLS WHITE EPOXY

0430 6200130 30.000 GAL 20.00000 14600.00 23.50000 17155.00 24.00000 17520.00
STRIPING- WHITE PAINT

0440 620013960 768.000 GAL 52.00000 39936.00 55.00000 42240.00 58.00000 44544 .00
STRIPING-WHITE EPOXY

0450 620014000 615.000 GAL 19.00000 11685.00 23.50000 14452.50 25.00000 15375.00
STRIPING-YELLOW PAINT

0460 620014960 647.000 GAL 52.00000 33644.00 58.50000 37849.50 61.00000 39467.00
STRIPING-YELLOW EPOXY

0470 620017000 5.100 MILE 1300.00000 6630.00 575.00000 2932.50 610.00000 3111.00
TEMPORARY PAVEMENT MARKINGS

CONTRACT TOTALS $ 2,068,680.52] $ 2,350,615.57] $ 2,592,898.26




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF _BIDS

CALL ORDER: 010 CONTRACT

ID: 07307 COUNTIES: Daniels

DATE :
LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4 CONTRACT TIME: 75 WORKING DAYS

04/09/07 PAGE : 010 -1

PROJECT(S) : (4879006000) BR 248-6(6)24 / DRAINAGE STRS - WEST OF SCOBEY
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 804,210.60 115.7541% 100.-0000%
1 2096 S K CONSTRUCTION INC $ 694,757.65 100.0000% 86-3900%
2 4048 MARTIN CONSTRUCTION INC - ND $ 0.0000%  0.0000%
PLEASE NOTE: THE ENGINEERS ESTIMATE REFLECTS THE AWARDED BTDDER”S LOW ALTERNATE
é 9) & —EST- é T % 2096 ( )
NGINEER"S ESTIMATE K CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00
MISCELLANEOUS WORK
0020 104230000 LUMP 150000.00000 150000.00 95000.00000 95000.00
DETOUR-CONST MAINTAIN AND REM
0030 105100200 0.600 CRKM 6000.00000 3600.00 6000.00000 3600.00
FINISH GRADE CONTROL
00&88}8?%29?83 LUMP 140000.00000 140000.00|] 170430.00000 170430.00
0050 202011000 LUMP 40000.00000 40000.00 23000.00000 23000.00
REMOVE STRUCTURE
0060 203300000 3342.000 M3 12.00000 40104.00 8.50000 28407.00
EMBANKMENT IN PLACE
0070 203500000 1466.000 M3 10.00000 14660.00 5.00000 7330.00
TOPSOIL-SALVAGING AND PLACING
0080 208105000 20000.000 UNIT 1.00000 20000.00 1.00000 20000.00
TEMPORARY EROSION CONTROL - CB
0090 301270000 1181.000 M3 50.00000 59050.00 40.00000 47240.00
CRUSHED AGGREGATE COURSE
0100 301440010 1888.000 M2 2.00000 3776.00 1.75000 3304.00
COVER - TYPE 1
0110 401040500 427.000 MT 125.00000 53375.00 120.00000 51240.00
PLANT MIX GR D - COMMERCIAL
0120 402225000 3.500 MT 600.00000 2100.00 650.00000 2275.00
EMULSIFIED ASPHALT CRS-2P
0130 602010000 13.700 M 70.00000 959.00 20.00000 274.00
REMOVE PIPE CULVERTS
0140 6030045 17.000 M 155.00000 2635.00 150.00000 2550.00
DRAINAGE PIPE 450 MM
0150 606800000 312.400 M 7.00000 2186.80 15.00000 4686 .00
REMOVE GUARD RAIL
0160 607110000 2.000 EACH 150.00000 300.00 225.00000 450.00
FENCE-PANEL SINGLE CW
0170 607204100 190.000 M 8.00000 1520.00 9.50000 1805.00
FARM FENCE-TYPE F4M
0180 607400000 224.000 M 6.00000 1344.00 6.00000 1344.00
FENCE-TEMPORARY
0190A601ﬁ90000 1.000 EACH 60.00000 60.00 75.00000 75.00
0200 610110000 1.000 HA 750.00000 750.00 1200.00000 1200.00
SEEDING AREA NO 1
0210 610210000 1.000 HA 400.00000 400.00 85.00000 85.00
ERTILIZING AREA NO 1
0220 610400000 1.000 HA 475.00000 475.00 85.00000 85.00
CONDITION SEEDBED SURFACE
0230 610405010 00.000 UNIT 1.00000 1000.00 1.00000 1000.00
NOX10US WEED CONTROL
0240 618020000 LUMP 80000.00000 80000.00 50000.00000 50000.00
TRAFFIC CONTROL
0250 618030000 0.500 KM 750.00000 375.00 4000.00000 2000.00
TEMPORARY PAVEMENT MARKINGS
0260 618140000 9.200 M2 200.00000 1840.00 300.00000 2760.00
SINGLE USE SIGNS
0270 620010000 54.000 15.00000 810.00 80.00000 4320.00
STRIPING-WHITE PAINT
0280 620020000 34.000 15.00000 510.00 80.00000 2720.00
STRIPING-YELLOW PAINT
SECTION TOTALS $ 631,829.80 $ 537,180.00 $
SECTION 0002  BRIDGE REPLACEMENT - ALTERNATIVE Al - SITE 1
0290 207300000 52.000 M3 40.00000 2080.00 55.00000 2860.00
BEDDING MATERIAL
0300 207310000 39.000 M3 38.00000 1482.00 4400000 1716.00
FOQUNDATION MATERIAL
0310 551170000 2.800 M3 1300.00000 3640.00 1350.00000 3780.00
CONCRETE-CLASS DD
0320 603415020 25.500 M 775.00000 19762.50 925.00000 23587.50
RCP 1500 MM CL 2




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/707 PAGE : 010 -3
CALL ORDER: 010 CONTRACT ID: 07307 COUNTIES: Daniels LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4 CONTRACT TIME: 75 WORKING DAYS
PLEASE NOTE: THE ENGINEERS ESTIMATE REFLECTS THE AWARDED BIDDER’S LOW ALTERNATE
é 9) & —EST- é T % 2096 ( )
NGINEER"S ESTIMATE K CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
E 0 g -EST- g 1 % 2096 ¢ )
NGINEER®"S ESTIMATE K CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0330 622220000 88.800 M2 3.00000 266.40 1.50000 133.20
GEOTEXTILE STABILIZATION
SECTION TOTALS $ 0.00 $ 32,076.70 $
SECTION 0003  BRIDGE REPLACEMENT - ALTERNATE A2 - SITE 1
0340 207300000 54.000 M3 40.00000 2160.00 55.00000 2970.00
BEDDING MATERIAL
0350 207310000 45.000 M3 38.00000 1710.00 4400000 1980.00
FOUNDATION MATERIAL
0360 301760000 206.000 M3 30.00000 6180.00 23.00000 4738.00
SPECIAL_BACKFILL
0370 551170000 4.100 M3 1300.00000 5330.00 1350.00000 5535.00
CONCRETE- CLASS DD
0380 603101627 29.000 M 700.00000 20300.00 500.00000 14500.00
CSP 1650 MM X 2.77 MM
0390 613010000 8.700 M3 115.00000 1000.50 80.00000 696.00
RIPRAP-CLASS 1 RANDOM
0400 622220000 03.100 M2 3.00000 309.30 1.50000 154.65
GEOTEXTILE STABILIZATION
SECTION TOTALS $ 36,989.80 $ 30,573.65 $
SECTION 0004  BRIDGE REPLACEMENT - ALTERNATE B1 - SITE 2
0410 207300000 49.000 M3 40.00000 1960.00 55.00000 2695.00
BEDDING MATERIAL
0420 207310000 101.000 M3 38.00000 3838.00 4400000 4444 .00
FOUNDATION MATERIAL
0430 551170000 7.900 M3 1300.00000 10270.00 1350.00000 10665.00
CONCRETE-CLASS DD
0440 603583520 31.500 M 3600.00000 113400.00 3580.00000 112770.00
REIN CONC BOX 3350 MM X 2100 MM
0450 622220000 219.000 M2 3.00000 657.00 1.50000 328.50
GEOTEXTILE STABILIZATION
SECTION TOTALS $ 0.00 $ 130,902.50 $
SECTION 0005  BRIDGE REPLACEMENT - ALTERNATE B2 - SITE 2
0460 207300000 204.000 M3 40.00000 8160.00 55.00000 11220.00
BEDDING MATERIAL
0470 207310000 129.000 M3 38.00000 4902.00 4400000 5676.00
FOUNDATION MATERIAL
0480 301760000 1019.000 M3 30.00000 30570.00 23.00000 23437.00
SPECIAL BACKFILL
0490 401040500 1.000 MT 125.00000 125.00 120.00000 120.00
PLANT MIX GR D - COMMERCIAL
0500 551170000 13.400 M3 1300.00000 17420.00 1350.00000 18090.00
CONCRETE-CLASS DD
0510 603123236 61.000 M 1200.00000 73200.00 1114.00000 67954.00
CSPA 3240 MM X 3.51 MM CTD
0520 622220000 38.000 M2 3.00000 1014.00 1.50000 507.00
GEOTEXTILE STABILIZATION
SECTION TOTALS $ 135,391.00 $ 127,004.00 $
CONTRACT TOTALS $ 804,210.60] $ 694,757.65] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS _ DATE : 04/09/07 _PAGE : 011
CALL ORDER: 011 CONTRACT ID:_05207_COUNTIES : Missoula, Ravalli LETTING DATE: 03/29/07 9:00 AM DISTRICT: 1 CONTRACT TIME: 25
PROJECT(S) : (5962107000) NH 7-1(107)74 / FLORENCE - LOLO
VENDOR RANKING TOTAL % OVER % _OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMAT 738,661.50 148.6431% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC 496,936.40 100.0000% 67.2753%
2 6689 PAVEMENT MAINTENAN SOLUTIONS 507,780.30 102.1822% 68.7433%
3 6124 MONTANA MATERIALS C (DBA) L S JENSEN CONST & READY MIX 532,618.20 107.1804% 72.1059%
E 0 % -EST- & 1 B 2050 S 2 % 6689
NGINEER"S ESTIMATE IVERSIDE CONTRACTING INC AVEMENT MAINTENANCE SOLUTION
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
0010 104030010 5000.000 UNIT 1.00000 5000.00 1.00000 5000.00 1.00000 5000.00
MISCELLANEOUS WORK
00%88%8?%29?8& LUMP 61000.00000 61000.00 48500.00000 48500.00 29000.00000 29000.00
0088V881029$gg 2 285760.000 SQYD 0.85000 242896.00 0.34000 97158.40 0.38000 108588.80
0040 402020368 485.300 TON 415.00000 201399.50 380.00000 184414.00 395.00000 191693.50
EMULS ASPHALT CRS-2P
0050 618030005 60000.000 UNIT 0.90000 54000.00 0.85000 51000.00 0.83000 49800.00
TRAFFIC CONTROL DEVICES CB
OOg?NSEEIngogIGNS 102.000 SQFT 17.00000 1734.00 20.00000 2040.00 20.00000 2040.00
0070 620010301 40.000 GAL 250.00000 10000.00 80.00000 3200.00 80.00000 3200.00
CURB_MARKING-YELLOW EPOXY
0080 620011105 46.000 GAL 105.00000 4830.00 50.00000 2300.00 55.00000 2530.00
WORDS AND SYMBOLS-WHITE PAINT
0090 620011110 42_.000 GAL 75.00000 3150.00 50.00000 2100.00 55.00000 2310.00
WORDS AND_SYMBOLS-YELLOW PAINT
0100 620011260 61.000 GAL 250.00000 15250.00 80.00000 4880.00 80.00000 4880.00
WORDS/SYMBOLS-WHITE EPOXY
0110 620011265 56.000 GAL 250.00000 14000.00 80.00000 4480.00 80.00000 4480.00
WORDS AND SYMBOLS-YELLOW EPOXY
01%9R?%?8é3®3?TE PAINT 592.000 GAL 28.00000 16576.00 20.00000 11840.00 22.00000 13024 .00
0140 620013960 789.000 GAL 65.00000 51285.00 48.00000 37872.00 55.00000 43395.00
STRIPING-WHITE EPOXY
0150 620014000 502.000 GAL 28.00000 14056.00 20.00000 10040.00 22.00000 11044 .00
STRIPING-YELLOW PAINT
0160 620014960 669.000 GAL 65.00000 43485.00 48.00000 32112.00 55.00000 36795.00
STRIPING-YELLOW EPOXY
CONTRACT TOTALS $ 738,661.50 $ 496,936.40 $ 507,780.30
3 6124
&ONTANA)MATERIALS INC (DBA) ¢ ) ¢ )
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
0010 104030010 5000.000 UNIT 1.00000 5000.00
MISCELLANEOUS WORK
0020 109200005 LUMP 24500.00000 24500.00
MOBILIZATION
0030 301020735 285760.000 SQYD 0.43000 122876.80
COVER_-_TYPE 2
0040 402020368 485.300 TON 432.00000 209649.60
EMULS ASPHALT CRS-2P
0050 618030005 60000.000 UNIT 0.89000 53400.00
TRAFFIC CONTROL DEVICES CB
0060 618100000 102.000 SQFT 21.30000 2172.60
SINGLE USE SIGNS
0070 620010301 40.000 GAL 84.00000 3360.00
CURB_MARKING-YELLOW EPOXY
0080 620011105 46.000 GAL 53.20000 2447.20
WORDS AND SYMBOLS-WHITE PAINT
0090 620011110 .000 GAL 53.20000 2234 .40
WORDS AND_SYMBOLS-YELLOW PAINT
0100 620011260 61.000 GAL 84.00000 5124.00
WORDS/SYMBOLS-WHITE EPOXY
0110 620011265 000 GAL 84.00000 4704.00
WORDS AND SYMBOLS-YELLOW EPOXY
0120 620013000 592.000 GAL 20.70000 12254 .40
STRIPING-WHITE PAINT
0140 620013960 789.000 GAL 51.10000 40317.90
STRIPING-WHITE EPOXY
0150 620014000 502.000 GAL 20.70000 10391.40
STRIPING-YELLOW PAINT
0160 620014960 669.000 GAL 51.10000 34185.90
STRIPING-YELLOW EPOXY
CONTRACT TOTALS $ 532,618.20 $ 0.00 $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 012 -1
CALL ORDER: 012 CONTRACT ID: 06207 COUNTIES: Silver Bow LETTING DATE: 03/29/07 9:00 AM DISTRICT: 2 CONTRACT TIME: 60 WORKING DAYS
PROJECT(S): (4180027001) STPP 29-4(27)85 / ELIZABETH WARREN INT IMP — BUTTE, (5025004000) HSIP 1806(4) / 2001 - SIGNALS - FRONT/MAIN - BUTTE

VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER®"S ESTIMATE $ 578,086.15 85.2061% 100.0000%
1 6809 SOUTH HILLS ELECTRIC $ 678,456.61 100.0000% 117.3625%
2 2084 MONTANA LINES INC $ 717,173.87 105.7067% 124.0600%
E 0 g -EST- g 1 ? 6809 & 2 ) 2084
NGINEER®"S ESTIMATE OUTH HILLS ELECTRIC ONTANA" LINES INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 15000.000 UNIT 1.00000 15000.00 1.00000 15000.00 1.00000 15000.00
MISCELLANEOUS WORK
0020 105100200 0.300 CRKM 6000.00000 1800.00 14850.00000 4455.00 3850.00000 1155.00
FINISH GRADE CONTROL
00688%8?%29?88 LUMP 75000.00000 75000.00 57933.00000 57933.00 72150.00000 72150.00
0040 203120000 1513.400 M3 16.00000 24214 .40 16.50000 24971.10 25.30000 38289.02
EXCAVATION-STREET
0050 207300000 2.200 M3 35.00000 77.00 80.00000 176.00 165.00000 363.00
BEDDING MATERIAL
0060 208200000 5000.000 UNIT 1.00000 5000.00 1.00000 5000.00 1.00000 5000.00
CONTAMINATED SOIL
0070 301270000 743.000 M3 35.00000 26005.00 48.60000 36109.80 38.50000 28605.50
CRUSHED AGGREGATE COURSE
0088VE81 ggpg ’ 4685.000 M2 1.75000 8198.75 3.30000 15460.50 2.75000 12883.75
0090 401040500 990.000 MT 85.00000 84150.00 108.00000 106920.00 105.60000 104544.00
PLANT MIX GR D - COMMERCIAL
0100 402225000 8.100 MT 500.00000 4050.00 595.00000 4819.50 605.00000 4900.50
EMULSIFIED ASPHALT CRS-2P
Oléngl&?EE?ﬁg 2038.000 M2 7.00000 14266.00 7.60000 15488.80 6.05000 12329.90
0120 551301100 0.610 M3 400.00000 244.00 540.00000 329.40 385.00000 234.85
FLOWABLE FILL
0130 602010000 23.700 M 65.00000 1540.50 108.00000 2559.60 24.20000 573.54
REMOVE PIPE CULVERTS
0140 603443030 14.200 M 170.00000 2414.00 210.00000 2982.00 93.50000 1327.70
RCP IRR 300 MM CL 3
0150 604130000 1.000 EACH 3000.00000 3000.00 2675.00000 2675.00 3025.00000 3025.00
COMB SUMP- T2 CURB INLET
0160 604160000 1.000 EACH 1000.00000 1000.00 1250.00000 1250.00 82.50000 82.50
MANHOLE LID AND FRAME
0170 604320000 2.000 EACH 2050.00000 4100.00 1800.00000 3600.00 2640.00000 5280.00
INLET-CURB- TYPE 2
0180 6081000 508.900 M2 65.00000 33078.50 80.00000 40712.00 104.50000 53180.05
SIDEWALK- CONCRETE 100 MM
0190 60815000 79.900 M2 80.00000 6392.00 82.00000 6551.80 112.20000 8964.78
SIDEWALK- CONCRETE 150 MM
0200 608290100 18.900 M2 550.00000 10395.00 950.00000 17955.00 1045.00000 19750.50
TRUNCATED DOMES
0210 608500100 26.600 M2 50.00000 1330.00 85.00000 2261.00 110.00000 2926.00
CONCRETE 100 MM
0220 609000000 419.800 M 45.00000 18891.00 87.00000 36522.60 110.00000 46178.00
CURB AND GUTTER-CONCRETE
0230 609100000 71.100 M 40.00000 2844.00 56.00000 3981.60 77.00000 5474.70
CURB-CONCRETE MEDIAN TYPE A
02T8Pg%?800000 10.000 M3 35.00000 350.00 49.00000 490.00 52.00000 520.00
02§8D8}8800000 96.000 M2 13.00000 1248.00 7.20000 691.20 7.65000 734.40
0260 616010000 15.600 M3 1400.00000 21840.00 1150.00000 17940.00 950.00000 14820.00
FOUNDAT 10N-CONCRETE
0270 616027000 18.000 M 50.00000 900.00 40.00000 720.00 26.00000 468.00
CONDUIT-STEEL 27 MM RIGID
0280 616041000 12.000 M 45.00000 540.00 57.50000 690.00 32.30000 387.60
CONDUIT-STEEL 41 MM RIGID
0290 616053000 39.000 M 55.00000 2145.00 70.50000 2749.50 48.20000 1879.80
CONDUIT-STEEL 53 MM RIGID
0300 616063000 30.000 M 60.00000 1800.00 140.00000 4200.00 50.00000 1500.00
CONDUIT-STEEL 63 MM RIGID
0310 616078000 3.000 M 75.00000 225.00 200.00000 600.00 55.00000 165.00
CONDUIT-STEEL 78 MM RIGID
0320 616227000 210.000 M 30.00000 6300.00 32.80000 6888.00 15.35000 3223.50
CONDUIT-PLASTIC 27 MM
0330 616241000 37.000 M 35.00000 1295.00 32.80000 1213.60 31.50000 1165.50
CONDUIT PLASTIC 41 MM




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS

DATE :

04/09/07 PAGE :

012

-2

CALL ORDER: 012 CONTRACT ID: 06207 COUNTIES: Silver Bow LETTING DATE: 03/29/07 9:00 AM DISTRICT: 2 CONTRACT TIME: 60 WORKING DAYS
E 0 % -EST- g 1 % 6809 & 2 ) 2084
NGINEER®"S ESTIMATE OUTH HILLS ELECTRIC ONTANA" LINES INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0340 616253000 103.000 M 48.00000 4944 .00 65.00000 6695.00 37.00000 3811.00
CONDUIT-PLASTIC 53 MM

0350 616263000 168.000 M 50.00000 8400.00 55.00000 9240.00 50.00000 8400.00
CONDUIT-PLASTIC 63 MM

0360 616278000 33.000 M 55.00000 1815.00 75.00000 2475.00 65.85000 2173.05
CONDUIT-PLASTIC 78 MM

0370 616480000 1.000 EACH 350.00000 350.00 370.00000 370.00 350.00000 350.00
PULL BOX- CONCRETE TYPE 1

0380 616490000 6.000 EACH 400.00000 2400.00 445.00000 2670.00 420.00000 2520.00
PULL BOX-CONCRETE TYPE 2

0390 616500000 2.000 EACH 550.00000 1100.00 586.00000 1172.00 570.00000 1140.00
PULL BOX-CONCRETE TYPE 3

0400 617000340 45.000 M 3.00000 135.00 6.00000 270.00 3.55000 159.75
CABLE-COPPER 3AWG14-600V

0410 617000740 210.000 M 4.00000 840.00 4.75000 997.50 5.50000 1155.00
CABLE-COPPER 7AWG14-600V

0420 617000940 85.000 M 4.50000 382.50 5.25000 446.25 4.35000 369.75
CABLE-COPPER 9AWG14-600V

0430 617001240 255.000 M 6.00000 1530.00 6.00000 1530.00 5.25000 1338.75
CABLE-COPPER 12AWG14-600V

0440 617001640 100.000 M 6.50000 650.00 7.00000 700.00 9.75000 975.00
CABLE-COPPER 16AWG14-600V

0450 617006010 30.000 M 19.84848 6550.00 11.50000 3795.00 9.30000 3069.00
CABLE-COPPER COAXIAL-VIDEO

0460 617006050 35.000 M 18.00000 630.00 12.50000 437.50 15.50000 542.50
CABLE- COPPER COAXIAL 50 OHM 10 MM

0470 617010060 250.000 M 3.00000 750.00 4.75000 1187.50 4.00000 1000.00
CONDUCTOR-COPPER AWG6-600V

0480 617010080 490.000 M 3.00000 1470.00 3.75000 1837.50 3.00000 1470.00
CONDUCTOR- COPPER AWG8-600V

0490 61701010 860.000 M 3.00000 2580.00 2.50000 2150.00 2.15000 1849.00
CONDUCTOR- COPPER AWG10-600V

0500 617130400 2.000 EACH 450.00000 900.00 425.00000 850.00 440.00000 880.00
LUMINAIRE ASSEMBLY-400W SV

0510 617140120 2.000 EACH 600.00000 1200.00 675.00000 1350.00 670.00000 1340.00
SIG STANDARD TYPE 1-120

0520 617140140 1.000 EACH 600.00000 600.00 675.00000 675.00 670.00000 670.00
SIG STANDARD TYPE 1-140

0530 617155530 2.000 EACH 750.00000 1500.00 1300.00000 2600.00 1275.00000 2550.00
S1G STANDARD TYPE 2-A-500-3

0540 617155970 3.000 EACH 800.00000 2400.00 1250.00000 3750.00 1430.00000 4290.00
SIG STANDARD TYPE 2-A-900-7

0550 617155990 1.000 EACH 800.00000 800.00 1750.00000 1750.00 1430.00000 1430.00
SIG STANDARD TYPE 2-A-900-9

0560 617165980 2.000 EACH 800.00000 1600.00 1750.00000 3500.00 1600.00000 3200.00
S1G STANDARD TYPE 3-A-900-8

0570 617192000 8.000 EACH 365.00000 2920.00 225.00000 1800.00 285.00000 2280.00
PUSH BUTTON/PEDESTRIAN

0580 617231330 25.000 EACH 1000.00000 25000.00 825.00000 20625.00 1020.00000 25500.00
SIG-TRAF 3 COL 1 WAY 30-30- 30

0590 617251330 2.000 EACH 1600.00000 3200.00 1200.00000 2400.00 1420.00000 2840.00
SIG-TRAF 5 COL-1 W 30-30-30-30

0600 617280020 16.000 EACH 900.00000 14400.00 625.00000 10000.00 760.00000 12160.00
SIG-PEDESTRIAN TYPE 2

0610 617405400 1.000 EACH 800.00000 800.00 650.00000 650.00 865.00000 865.00
CONTLR/TRAF-ACTUAT TYPE 4A

0620 617405800 000 EACH 850.00000 850.00 725.00000 725.00 1025.00000 1025.00
CONTLR/TRAF-ACTUAT TYPE 8A

0630 617410200 1. EACH 850.00000 850.00 750.00000 750.00 610.00000 610.00
CONTROLLER- CAB PEDESTAL TYPE M

0640 617410400 1.000 EACH 1100.00000 1100.00 800.00000 800.00 865.00000 865.00
CONTROLLER-CAB PEDESTAL TYPE P

OGSgTE%%880098IDEO 5.000 EACH 6000.00000 30000.00 5000.00000 25000.00 7280.00000 36400.00

0660 617610500 1.000 EACH 1200.00000 1200.00 1875.00000 1875.00 1585.00000 1585.00
SERV ASSEMBLY-50 AMP

0670 617610600 1.000 EACH 1200.00000 1200.00 1975.00000 1975.00 2000.00000 2000.00
SERV ASSEMBLY-60 AMP

0680 617800100 LUMP 4000.00000 4000.00 2500.00000 2500.00 6200.00000 6200.00
REMOVE AND SALVAGE

0690 617800200 LUMP 2000.00000 2000.00 4000.00000 4000.00 3335.00000 3335.00
REMOVE AND RESET MISC ITEMS

0700 617801030 2.000 EACH 700.00000 1400.00 600.00000 1200.00 900.00000 1800.00

REMOVE AND RESET EXIST POLE




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 012 -3
CALL ORDER: 012 CONTRACT ID: 06207 COUNTIES: Silver Bow LETTING DATE: 03/29/07 9:00 AM DISTRICT: 2 CONTRACT TIME: 60 WORKING DAYS

E 0 % -EST- g 1 % 6809 & 2 ) 2084

NGINEER®"S ESTIMATE OUTH HILLS ELECTRIC ONTANA" LINES INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

07%26?11398832 2.000 EACH 1000.00000 2000.00 875.00000 1750.00 820.00000 1640.00

0720 618020000 LUMP 30000.00000 30000.00 66900.00000 66900.00 65000.00000 65000.00
TRAFFIC CONTROL

0730 618030000 0.400 KM 1150.00000 460.00 1250.00000 500.00 6920.00000 2768.00
TEMPORARY PAVEMENT MARKINGS

0740 619034010 7.400 M2 300.00000 2220.00 200.00000 1480.00 310.00000 2294.00
SIGNS-SHEET ALUM REFL SHT 1V

0750 619140000 25.800 KG 12.50000 322.50 12.00000 309.60 15.10000 389.58
POSTS-TUBULAR STEEL-SQ-PERF

0760 619570100 2.000 EACH 150.00000 300.00 75.00000 150.00 45.10000 90.20
DELINEATOR-FLEX SURF MTD WH

0770 619570200 2.000 EACH 150.00000 300.00 75.00000 150.00 45.10000 90.20
DELINEATOR-FLEX SURF MTD YLW

07%8M8%g7g?8ﬁg 8.000 EACH 50.00000 400.00 25.00000 200.00 20.50000 164.00

0790 620010000 13.000 L 15.00000 195.00 69.00000 897.00 170.00000 2210.00
STRIPING-WHITE PAINT

0800 620020000 5.000 L 15.00000 75.00 69.00000 345.00 170.00000 850.00
STRIPING- YELLOW PAINT

0810 620030000 36.000 L 25.00000 900.00 106.50000 3834.00 110.00000 3960.00
WORDS AND SYMBOLS-WHITE PAINT

0820 620045000 86.000 L 75.00000 6450.00 85.45000 7348.70 41.00000 3526.00
YELLOW CURB MARKING EPOXY

0830 620110000 66.000 L 65.00000 4290.00 53.00000 3498.00 53.00000 3498.00
STRIPING-WHITE EPOXY

0840 620120000 19.000 L 65.00000 1235.00 53.00000 1007 .00 53.00000 1007 .00
STRIPING-YELLOW EPOXY

0850 620130000 76.000 L 100.00000 7600.00 83.65000 6357.40 74.00000 5624.00
WORDS/SYMBOLS-WHITE EPOXY

0860 620135000 16.000 L 100.00000 1600.00 83.65000 1338.40 74.00000 1184.00
WORDS/SYMBOLS-YELLOW EPOXY

0870 621030000 2.000 EACH 450.00000 900.00 400.00000 800.00 770.00000 1540.00
REMOVE DROP INLETS

0880 62123000 1.000 EACH 2500.00000 2500.00 2450.00000 2450.00 1650.00000 1650.00
RESET FIRE HYDRANT

0890 621412000 3.000 EACH 265.00000 795.00 250.00000 750.00 330.00000 990.00
ADJUST VALVE BOXES

0900 621430000 1.000 EACH 500.00000 500.00 1000.00000 1000.00 330.00000 330.00
ADJUST MANHOLES

0910 622210015 7.000 M2 2.00000 14.00 30.00000 210.00 77.00000 539.00
SEPARATION GEOTEXTILE - MOD

0920 6229000 10.000 M3 45.00000 450.00 60.00000 600.00 44 .00000 440.00
DRAIN AGGREGATE

0930 855000100 LUMP 2500.00000 2500.00 7937.26000 7937.26 8160.00000 8160.00
LANDSCAPING

CONTRACT TOTALS | $ 578,086.15] $ 678,456.61] $ 717,173.87




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 013 -1
CALL ORDER: 013 CONTRACT ID: 06307 COUNTIES : Beaverhead LETTING DATE: 03/29/07 9:00 AM DISTRICT: 2 CONTRACT TIME: 80 WORKING DAYS
PROJECT(S) : (4791050000) BR 9001(50) 7/ HORSE PRAIRIE CR. - 3 KM NW GRANT

VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 463,987.00 108.9575% 100.0000%
1 6011 EDWARD T COPPS CONSTRUCT ION $ 425,842.10 100.0000% 91.7789%
2 2191 COLEMAN CONSTRUCTION INC $ 452,595.50 106.2825% 97.5449%
3 2294 TAMIETTI CONSTRUCTION CO INC $ 469,280.00 110.2005% 101.1408%
E 0 g -EST- E 1 % 6011 é 2 ) 2191
NGINEER"S ESTIMATE DWARD T COPPS CONSTRUCTION OLEMAN" CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 10000.000 UNIT 1.00000 10000.00 1.00000 10000.00 1.00000 10000.00
MISCELLANEOUS WORK
0020 104230000 LUMP 65000.00000 65000.00 57100.00000 57100.00 65000.00000 65000.00
DETOUR- CONST MAINTAIN AND REM
0030 105100200 0.400 CRKM 5500.00000 2200.00 8500.00000 3400.00 5000.00000 2000.00
FINISH GRADE CONTROL
00§8|5822g8888Y LUMP 5000.00000 5000.00 5000.00000 5000.00 3500.00000 3500.00
00388}8?%29?83 LUMP 68000.00000 68000.00 42380.00000 42380.00 50000.00000 50000.00
0060 202011000 LUMP 20000.00000 20000.00 19500.00000 19500.00 15000.00000 15000.00
REMOVE STRUCTURE
0070 203300000 2203.000 M3 17.50000 38552.50 14.50000 31943.50 7.50000 16522.50
MBANKMENT IN PLACE
0080 203500000 199.000 M3 8.00000 1592.00 7.50000 1492.50 6.00000 1194.00
TOPSOIL-SALVAGING AND PLACING
0090 207300000 49.000 M3 38.00000 1862.00 21.00000 1029.00 20.00000 980.00
BEDDING MATERIAL
0100 208105000 5000.000 UNIT 1.15000 5750.00 1.25000 6250.00 1.00000 5000.00
TEMPORARY EROSION CONTROL - CB
0110 301333000 436.000 M3 50.00000 21800.00 35.00000 15260.00 30.00000 13080.00
TOP_SURFACING GR 3B
0120 301750000 212.000 M3 46.00000 9752.00 21.00000 4452 .00 40.00000 8480.00
BRIDGE END BACKFILL
0130 401100000 5.100 MT 200.00000 1020.00 500.00000 2550.00 250.00000 1275.00
DUST PALLIATIVE
0140 551175000 30.800 M3 600.00000 18480.00 785.00000 24178.00 1000.00000 30800.00
CONCRETE-CLASS DD
0150 553060000 108.000 M 850.00000 91800.00 875.00000 94500.00 1000.00000 108000.00
PRESTRESSED TRI DECK BEAMS
0160 555100000 1696.000 KG 3.25000 5512.00 3.00000 5088.00 5.50000 9328.00
REINFORCING STEEL
OléglggEZBR?EOT 101 36.700 M 250.00000 9175.00 313.00000 11487.10 400.00000 14680.00
0180 559233620 76.000 M 180.00000 13680.00 255.00000 19380.00 200.00000 15200.00
FURN STL PILE HP 360 X 132 MM
0190 559333620 72.000 M 30.00000 2160.00 55.00000 3960.00 50.00000 3600.00
DR STL PILE HP 360 X 132 MM
0200 559550000 8.000 EACH 140.00000 1120.00 125.00000 1000.00 150.00000 1200.00
PILE CUTTING SHOE
0210 602010000 7.300 M 80.00000 584.00 15.00000 109.50 80.00000 584.00
REMOVE PIPE CULVERTS
0220 603004500 22.500 M 145.00000 3262.50 105.00000 2362.50 120.00000 2700.00
DRAINAGE PIPE 450 MM
0230 603061480 19.500 M 600.00000 11700.00 600.00000 11700.00 650.00000 12675.00
DRAINAGE PIPE ARCH 1485 MM
0240 603514830 15.000 M 600.00000 9000.00 600.00000 9000.00 850.00000 12750.00
RCPA 1485 MM CL 3
0250 606120000 4.000 EACH 800.00000 3200.00 1300.00000 5200.00 1500.00000 6000.00
GUARD RAIL-STL/BR APPR-TY 2
0260 606250000 4.000 EACH 2750.00000 11000.00 2700.00000 10800.00 3500.00000 14000.00
GUARD RAIL-OPTIONAL TERM SECT
0270 610110000 0.400 HA 1300.00000 520.00 2200.00000 880.00 1162.50000 465.00
SEEDING AREA NO 1
0280 610120000 0.100 HA 1200.00000 120.00 6600.00000 660.00 2600.00000 260.00
SEEDING AREA NO 2
0290 610210000 0.400 HA 565.00000 226.00 2200.00000 880.00 385.00000 154.00
FERTILIZING AREA NO 1
0300 610222000 0.100 HA 350.00000 35.00 5500.00000 550.00 1040.00000 104.00
FERTILIZING AREA NO 2
0310 610400000 0.400 HA 750.00000 300.00 2000.00000 800.00 585.00000 234.00
CONDITION SEEDBED SURFACE
0320 610405010 500.000 UNIT 1.00000 500.00 1.00000 500.00 1.00000 500.00
NOXI10US WEED CONTROL
0330 610450000 28.000 M2 20.00000 560.00 30.00000 840.00 30.00000 840.00
RIPRAP REVEGETATION




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS

DATE :

04/09/07 PAGE : 013 -2

CALL ORDER: 013 CONTRACT ID: 06307 COUNTIES : Beaverhead LETTING DATE: 03/29/07 9:00 AM DISTRICT: 2 CONTRACT TIME: 80 WORKING DAYS
E 0 % -EST- é 1 % 6011 é 2 ) 2191
NGINEER®"S ESTIMATE DWARD T COPPS CONSTRUCTION OLEMAN" CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0340 810510000 0.100 HA 4800.00000 480.00 9000.00000 900.00 39420.00000 3942.00
0350 613020000 150.000 M3 70.00000 10500.00 60.00000 9000.00 75.00000 11250.00
RIPRAP-CLASS 2 RANDOM
0360 618020000 LUMP 18000.00000 18000.00 8750.00000 8750.00 10000.00000 10000.00
TRAFFIC CONTROL
03£8M8$g7g?88g 10.000 EACH 48.00000 480.00 30.00000 300.00 50.00000 500.00
0380 622120000 6.000 M2 4.00000 1064 .00 10.00000 2660.00 3.00000 798.00
PERM. EROSION CONTROL-HIGH SURV
CONTRACT TOTALS $ 463,987.00 $ 425,842.10 $ 452,595.50
3 2294
$AMIETT% CONSTRUCTION CO INC ( ) ( )
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 10000.000 UNIT 1.00000 10000.00
MISCELLANEOUS WORK
0020104230000 LUMP 80000.00000 80000.00
DETOUR-CONST MAINTAIN AND REM
0030 105100200 0.400 CRKM 9000.00000 3600.00
FINISH GRADE CONTROL
0040 105200000 LUMP 4000.00000 4000.00
BRIDGE SURVEY
0050 109200000 LUMP 85000.00000 85000.00
MOBILIZATION
0060 202011000 LUMP 20000.00000 20000.00
REMOVE STRUCTURE
0070 203300000 2203.000 M3 15.00000 33045.00
EMBANKMENT IN PLACE
0080 203500000 199.000 M3 8.00000 1592.00
TOPSOIL-SALVAGING AND PLACING
0090 207300000 49.000 M3 21.00000 1029.00
BEDDING MATERIAL
0100 208105000 5000.000 UNIT 1.00000 5000.00
TEMPORARY EROSION CONTROL - CB
0110 301333000 6.000 M3 35.00000 15260.00
TOP SURFACING GR 3B
0120 301750000 212.000 M3 26.00000 5512.00
BRIDGE END BACKFILL
0130 401100000 5.100 MT 600.00000 3060.00
DUST PALLIATIVE
0140 551175000 30.800 M3 597.50000 18403.00
CONCRETE-CLASS DD
0150 553060000 108.000 M 800.00000 86400.00
PRESTRESSED TRI1 DECK BEAMS
0160 555100000 1696.000 KG 4.50000 7632.00
REINFORCING STEEL
0170 557200000 36.700 M 300.00000 11010.00
BRIDGE RAIL-T 101
0180 559233620 76.000 M 130.00000 9880.00
FURN STL PILE HP 360 X 132 MM
0190 559333620 72.000 M 40.00000 2880.00
DR STL PILE HP 360 X 132 MM
0200 559550000 8.000 EACH 100.00000 800.00
PILE CUTTING SHOE
0210 602010000 7.300 M 25.00000 182.50
REMOVE PIPE CULVERTS
0220 603004500 22.500 M 105.00000 2362.50
DRAINAGE PIPE 450 MM
0230 603061480 19.500 M 600.00000 11700.00
DRAINAGE PIPE ARCH 1485 MM
0240 603514830 15.000 M 570.00000 8550.00
RCPA 1485 MM CL 3
0250 606120000 4.000 EACH 1200.00000 4800.00
GUARD RAIL-STL/BR APPR-TY 2
0260 606250000 4.000 EACH 2975.00000 11900.00
GUARD RAIL-OPTIONAL TERM SECT
0270 610110000 0.400 HA 1165.00000 466.00
SEEDING AREA NO 1
0280 610120000 0.100 HA 2600.00000 260.00

SEEDING AREA NO 2




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS

DATE :

04/09/07 PAGE : 013 -3
2 CONTRACT TIME: 80 WORKING DAYS

CALL ORDER: 013 CONTRACT ID: 06307 COUNTIES : Beaverhead LETTING DATE: 03/29/07 9:00 AM DISTRICT:
3 2294
$AMIETT? CONSTRUCTION CO INC ¢ ) ¢ )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0290 610210000 0.400 HA 385.00000 154.00

FERTILIZING AREA NO 1
0300 610222000 0.100 HA 1040.00000 104.00

FERTILIZING AREA NO 2
0310 610400000 400 HA 585.00000 234.00

CONDITION SEEDBED SURFACE
0320 610405010 .000 UNIT 1.00000 500.00

NOXI10US WEED CONTROL
0330 610450000 28.000 M2 50.00000 1400.00

RIPRAP REVEGETATION
0340 810510000 0.100 HA 40000.00000 4000.00
0350 613020000 150.000 M3 60.00000 9000.00

RIPRAP-CLASS 2 RANDOM
0360 618020000 LUMP 8000.00000 8000.00

TRAFFIC CONTROL
0370 619700000 10.000 EACH 50.00000 500.00

REMOVE SIGNS
0380 622120000 266.000 M2 4.00000 1064.00

PERM. EROSION CONTROL-HIGH SURV

CONTRACT TOTALS $ 469,280.00] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 014 -1
CALL ORDER 014 CONTRACT ID: 01307 COUNTIES: Lake LETTING DAT: 03/29/07 9:00 AM DISTRICT 1 CONTRACT TIME: 20 WORKING DAYS
PROJECT(S): (5082744000) STPP-NH-STPS 0002(744) / SIGNING - FLATHEAD RESERVATION

VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 267,250.00  109.6770% 100.0000%
1 4227 UNITED RENTALS HWY TECH INC $ 243.670.00  100.0000% 91.1768%
CorOeedeaisls Srrio Bel2z? ( )
NGINEER"S ESTIMATE NITED RENTALS HWY TECH INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104030010 5000.000 UNIT 1.00000 5000.00 1.00000 5000.00
MISCELLANEOUS WORK
0020109200005 LUMP 35100.00000 35100.00|  24500.00000 24500.00
MOBILIZATION
0030 203020375 19.000 CUYD 100.00000 1900.00 50.00000 950.00
EMBANKMENT IN PLACE
0040 301020416 30.000 CUYD 85.00000 2550.00 50.00000 1500.00
SHOULDER GRAVEL
0050 401020042 9.000 TON 200.00000 1800.00 180.00000 1620.00

PLANT MIX GR D - COMMERCIAL

0060 606010040 26.000 LNFT 50.00000 6300.00 75.00000 9450.00
GUARD RAIL-STEEL BOX BEAM

0070 606010641 2.000 EACH 4300.00000 8600.00 7000.00000 14000.00
GD RL BOX BEAM OPT TERM SEC

0080 618030080 LUMP 6000.00000 6000.00 7150.00000 7150.00
TRAFFIC CONTROL

0090 618100015 LUMP 200000.00000 200000.00 179500.00000 179500.00
SIGN-SPECIAL

CONTRACT TOTALS | $ 267,250.00]| $ 243,670.00]| $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS
CALL ORDER 015 CONTRACT ID: 01207 COUNTIES : Cascade LETTING DATE: 03/29/07 9:00 AM DISTRIC: 3

PROJECT(S): (4568071000) CM 5299(71) / SIDEWALKS - FOX FARM / PARK GARDEN

VENDOR RANKING

RANK VENDOR NO./NAME

0 -EST- ENGINEER™S ESTIMATE

1 2059 UNITED MATERIALS OF GREAT FALLS INC
2 2915 WADSWORTH BUILDERS CO INC

3 3938 LAPKE CONSTRUCTION LLC

DATE :

04/09/07 PAG

285,083.24
341,716.24
377,478.08
398,889.50

E - 015 -1

% OVER
LOW BID

83.4269%
100.0000%
110.4654%
116.7312%

% OVER
EST

100.0000%
119.8654%
132.4098%
139.9204%

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0010 104100000 5000.000
MISCELLANEOUS WORK

0020 109200000
MOBILIZATION

0030 201300000
CLEARING AND GRUBBING

0040 202241000 95.500
REMOVE SIDEWALK

0050 608100000 1466.400
SIDEWALK-CONCRETE 100 MM

0060 608150000 249.200
SIDEWALK-CONCRETE 150 MM

0070 608290100 31.300
TRUNCATED DOMES

0080 609000000 09.270
CURB AND GUTTER-CONCRETE

0090 610300000 85.200
SODDING

0100 618010000 30000.000
TRAFFIC CONTROL-DEVICES CB

0110 619720000 10.000
RESET SIGNS

0120 621412000 1.000
ADJUST VALVE BOXES

0130 623000500 8.000
MAILBOX SUPPORTS

0140 855200010 13.000

REMOVE AND RESET MISC
CONTRACT TOTALS

UNIT
EACH
EACH
EACH
EACH

SNGINEER S BE T vaTE

UNIT PRICE
44000.00000
13885.00000
30.00000
65.00000
72.00000
550.00000
92.00000
35.00000
1.00000
300.00000
275.00000
150.00000
150.00000

$

AMOUNT

6 1 & 2059
NITED MATERIALS
UNIT PRICE

418.
342.
19.

200.
50.
140.
40.

00000
00000

-80000
.50000
-90000

20000
90000
10000

-00000

00000
00000
00000
00000
$

& 2 % 2915
OF GREAT FA |WADSWORTH BUILDERS CO INC
AMOUNT

AMOUNT| U

112179.60
21157.08
13089.66

106048.68
13087.32
30000.00

2000.00
50.00
1120.00
520.00
341,716.24

NIT PRICE

85663.00000
39000.00000
25.00000
83.00000
103.00000
123.00000
144 .00000
25.00000
0.75000
105.00000
105.00000
104.00000
619.00000
$

121711.
25667 .
3849.
44534
17130.
22500.
1050.
105.
832.
8047.
377,478.




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS

CALL ORDER 015 CONTRACT ID: 01207 COUNTIE

S : Cascade

DATE : 04/09/07

LETTING DATE: 03/29/07 9:00 AM DISTRIC:

PAGE : 015 -2

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0010 104100000 5000.000 UNIT
MISCELLANEOUS WORK

0020 109200000 LUMP
MOBILIZATION

0030 201300000 LUMP
CLEARING AND GRUBBING

0040 202241000 95.500 M2
REMOVE SIDEWALK

0050 608100000 1466.400 M2
SIDEWALK-CONCRETE 100 MM

0060 608150000 249.200 M2
SIDEWALK-CONCRETE 150 MM

0070 608290100 31.300 M2
TRUNCATED DOMES

0080 609000000 309.270 M
CURB AND GUTTER-CONCRETE

0090 610300000 685.200 M2
SODD ING

0100 618010000 30000.000 UNIT
TRAFFIC CONTROL-DEVICES CB

0110 619720000 10.000 EACH
RESET SIGNS

0120 621412000 1.000 EACH
ADJUST VALVE BOXES

0130 623000500 8.000 EACH
MAILBOX SUPPORTS

0140 855200010 13.000 EACH
REMOVE AND RESET MISC

CONTRACT TOTALS |

( 3 8 3938
LAPKE CONSTRUCTION LLC
UNIT PRICE

1.
50000.
35000.

40.
85.
95.
810.
150.
40.
.50000
450.
500.
300.
400.

00000
00000
00000
00000
00000
00000
00000
00000
00000

00000
00000
00000
00000

AMOUNT
5000.
50000.
35000.
3820.
124644 .
23674.
25353.
46390.
27408.
45000.
4500.
500.
2400.
5200.

00
00
00
00
00
00
00
50
00
00
00
00

( ))

UNIT PRICE AMOUNT

( )

UNIT PRICE AMOUNT




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS

CALL ORDER: 016 CONTRACT

ID: 04207 COUNTIES: Custer

DATE :
LETTING DATE: 03/29/07 9:00 AM DISTRICT: 4 CONTRACT TIME: 50 WORKING DAYS

04/09/07 PAGE : 016 -1

PROJECT(S): (4834043000) STPP 2-1(43)44 / LOCATE REST AREA
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIN $ 219,485.00  206.7960% 100 .0000%
1 0034 5 CONCRETE CONSTRUCTION $ 106.136.00  100.0000% 48.3568%
o Oeedstel €, 1 3 0034 ( )
NGINEER"S ESTIMATE 2 CONCRETE CONSTRUCTION
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 5000.000 UNIT 1.00000 5000.00 1.00000 5000.00
MISCELLANEOUS WORK
0020109200000 LUMP 36000.00000 36000.00|  18800.00000 18800.00
0030 202015000 uMP | 100000.00000 100000.00|  15000.00000 15000.00
REMOVE STRUCT AND OBSTRUCTIONS
0040 608500100 10.200 M2 175.00000 1785.00 250.00000 2550.00
CONCRETE 100 MM
0050 610440000 0.600 HA 1500.00000 900.00 4500.00000 2700.00
REVEGETAT ION
0060 850000110 LUMP 50000.00000 50000.00|  19286.00000 19286.00
RENOVATE REST AREA BUILDINGS
ooggNgaoosozoo 2.000 EACH 400.00000 800.00 900.00000 1800.00
0080 850030320 2.000 EACH 12500.00000 25000.00|  20500.00000 41000.00
OUTHOUSE AR INE
SECTION TOTALS $ 219,485.00 $ 106,136.00 $
CONTRACT TOTALS | $ 219,485.00]| $ 106,136.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 017 -1
CALL ORDER: 017 CONTRACT ID: 03207 COUNTIES: Beaverhead LETTING DATE: 03/29/07 9:00 AM DISTRICT: 2 CONTRACT TIME: 15 WORKING DAYS
PROJECT(S): (5370762000) HSIP 0002(762) / 2002-D2-SLOPE FLATTENING

VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 80,640.60 183.7908% 100.0000%
1 6476 WINDY RIDGE CONSTRUCTION INC $ 43,876.30 100.0000% 54.4097%
2 0020 HALL CONSTRUCTION SERVICES $ 80,115.00 182.5929% 99.3482%
3 2567 HOLLOW CONTRACTING INC $ 123,229.00 280.8555% 152.8126%
4 6390 H L CONSTRUCTION $ 199,475.00 454 .6304% 247 .3630%
E 0 % -EST- & 1 % 6476 ﬁ 2 a 0020
NGINEER®"S ESTIMATE INDY RIDGE CONSTRUCTION INC JHALL CONSTRUCTION SERVICES
LINE NO / ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0010 104100000 2500.000 UNIT 1.00000 2500.00 1.00000 2500.00 1.00000 2500.00
MISCELLANEOUS WORK
00688}8?%29?88 LUMP 12000.00000 12000.00 1500.00000 1500.00 8000.00000 8000.00
0030 203300000 1756.000 M3 20.00000 35120.00 14.25000 25023.00 24.00000 42144 .00
EMBANKMENT IN PLACE
0040 203500000 569.000 M3 6.00000 3414.00 7.00000 3983.00 5.00000 2845.00
TOPSOIL-SALVAGING AND PLACING
0050 208105000 3000.000 UNIT 1.25000 3750.00 0.33000 990.00 1.00000 3000.00
TEMPORARY EROSION CONTROL - CB
0060 301270000 30.000 M3 50.00000 1500.00 20.00000 600.00 50.00000 1500.00
CRUSHED AGGREGATE COURSE
0070 602010000 24.900 M 60.00000 1494.00 20.00000 498.00 20.00000 498.00
REMOVE PIPE CULVERTS
0080 602020000 2.000 M 325.00000 650.00 200.00000 400.00 400.00000 800.00
RELAY PIPE CULVERT
0090 602030000 30.000 M 70.00000 2100.00 20.00000 600.00 30.00000 900.00
CLEAN CULVERT PIPE
0100 603004500 23.500 M 130.00000 3055.00 40.00000 940.00 100.00000 2350.00
DRAINAGE PIPE 450 MM
0110 603100451 2.500 M 90.00000 225.00 130.00000 325.00 150.00000 375.00
CSP 450 MM X 1.63 MM
01%8P688605328L ) 3.000 M 210.00000 630.00 180.00000 540.00 300.00000 900.00
0130 610110000 1.200 HA 1100.00000 1320.00 720.00000 864.00 400.00000 480.00
SEEDING AREA NO 1
0140 610210000 1.200 HA 750.00000 900.00 500.00000 600.00 400.00000 480.00
FERTILIZING AREA NO 1
0150 610400000 1.200 HA 650.00000 780.00 200.00000 240.00 300.00000 360.00
CONDITION SEEDBED SURFACE
0160 618020000 LUMP 10000.00000 10000.00 2500.00000 2500.00 12000.00000 12000.00
TRAFFIC CONTROL
0170 619034010 1.620 M2 230.00000 372.60 215.00000 348.30 150.00000 243.00
SIGNS-SHEET ALUM REFL SHT 1V
0180 619235500 11.000 M 40.00000 440.00 100.00000 1100.00 20.00000 220.00
POLES-TRD TMBR-BARN 130 MM
0190 619516000 13.000 EACH 30.00000 390.00 25.00000 325.00 40.00000 520.00

DELINEATOR-DES F

CONTRACT TOTALS | $ 80,640.60] $ 43,876.30] $ 80,115.00




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 017 -2
CALL ORDER: 017 CONTRACT ID: 03207 COUNTIES: Beaverhead LETTING DATE: 03/29/07 9:00 AM DISTRICT: 2 CONTRACT TIME: 15 WORKING DAYS
PROJECT(S): (5370762000) HSIP 0002(762) / 2002-D2-SLOPE FLATTENING

ﬁ 3 g 2567 ﬁ 4 % 6390 C )

OLLOW CONTRACTING INC L CONSTRUCTION

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0010 104100000 2500.000 UNIT 1.00000 2500.00 1.00000 2500.00
MISCELLANEOUS WORK

00688}8?%29?88 LUMP 32000.00000 32000.00 45000.00000 45000.00

0030 203300000 1756.000 M3 22.00000 38632.00 50.00000 87800.00
EMBANKMENT IN PLACE

0040 203500000 9.000 M3 11.00000 6259.00 20.00000 11380.00
TOPSOIL-SALVAGING AND PLACING

0050 208105000 3000.000 UNIT 1.50000 4500.00 1.00000 3000.00
TEMPORARY EROSION CONTROL - CB

0060 301270000 30.000 M3 56.00000 1680.00 50.00000 1500.00
CRUSHED AGGREGATE COURSE

0070 602010000 24.900 M 80.00000 1992.00 100.00000 2490.00
REMOVE PIPE CULVERTS

0080 602020000 2.000 M 207.00000 414.00 100.00000 200.00
RELAY PIPE CULVERT

0090 6020300 30.000 M 100.00000 3000.00 100.00000 3000.00
CLEAN CULVERT PIPE

0100 603004500 23.500 M 240.00000 5640.00 150.00000 3525.00
DRAINAGE PIPE 450 MM

0110 603100451 2.500 M 250.00000 625.00 200.00000 500.00
CSP 450 MM X 1.63 MM

01%8 62340332CL ’ 3.000 M 440.00000 1320.00 200.00000 600.00

0130 610110000 1.200 HA 1800.00000 2160.00 300.00000 360.00
SEEDING AREA NO 1

0140 610210000 1.200 HA 1600.00000 1920.00 300.00000 360.00
FERTILIZING AREA NO 1

0150 610400000 1.200 HA 1200.00000 1440.00 300.00000 360.00
CONDITION SEEDBED SURFACE

0160 618020000 LUMP 17500.00000 17500.00 35000.00000 35000.00
TRAFFIC CONTROL

0170 619034010 1.620 M2 350.00000 567.00 500.00000 810.00
SIGNS-SHEET ALUM REFL SHT 1V

0180 619235500 11.000 M 45.00000 495.00 40.00000 440.00
POLES-TRD TMBR-BARN 130 MM

0190 619516000 13.000 EACH 45.00000 585.00 50.00000 650.00
DELINEATOR-DES F

CONTRACT TOTALS | $ 123,229.00]| $ 199,475.00] $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 04/09/07 PAGE : 018 -1
CALL ORDER: 018 CONTRACT ID: 08307 COUNTIES: Ravalli_ LETTING DATE: 03/29/07 9:00 AM DISTRICT: 1 CONTRACT TIME: 30 WORKING DAYS
PROJECT(S): (5863037000) HSIP 41(37) 7/ 2003-SIGNING-NORTH OF FLORENCE
VENDOR RANKING TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 44,861.50 98.6019% 100.0000%
1 6576 WESTERN TRAFEIC CONTROL INC $ 45.497.60  100.0000% 101.4179%
2 2089 OMO_CONSTRUCTION INC $ 48.973.00  107.6386% 109.1649%
3 4227 UNITED RENTALS HWY TECH INC $ 57.653.80  126.7183% 128.5151%
Corded- 8l (e arhon 18576 S0 2ondr2089
NGINEER™S ESTIMATE ESTERN” TRAFFIC CONTROL INC |OMO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0010 104030010 2000.000 UNIT 1.00000 2000.00 1.00000 2000.00 1.00000 2000.00
M1SCELLANEOUS WORK
0020 109200005 LUMP 5000.00000 5000.00 5500.00000 5500.00|  14855.00000 1485500
0030 618030080 LUMP 5000.00000 5000.00 5000.00000 5000.00 404500000 4045 .00
TRAFFIC CONTROL
0040 619010051 17.000 SQFT 26.50000 450.50 25.00000 425.00 35.00000 595.00
SIGNS-ALUM_SHEET INCR (1)
0050 619010075 70.800 SQFT 26.50000 1876.20 19.00000 1345.20 13.50000 955.80
2 ORSALON REFL SHEET O
0060 619010086 165.200 SQFT 17.50000 2891.00 20.00000 3304.00 15.50000 2560.60
SIGNS-ALUM REFL SHEET IV
0070 619010088 40.800 SQFT 23.50000 958.80 28.00000 1142.40 14.50000 591.60
SIGNS-SHEET ALUM REFL SHT (DG)
0080 619010230 407000 EACH 41.00000 1640.00 50.00000 2000.00 33.00000 1320.00
0090 619010240 1.000 EACH 137.00000 137.00 150.00000 150.00 171.00000 171.00
REMOVE SI1GNS-GUIDE
0100 619010310 160.000 LB 450000 720.00 5_.00000 800.00 2.50000 400.00
POSTS-STEEL U SIGN
0110 619010480 376.000 LNFT 11.50000 4324.00 7.50000 2820.00 8.00000 3008.00
POLES-TREATED TIMBER-BARN 4 IN
0120 619010490 104.000 LNFT 9.25000 962.00 8.00000 832.00 8.00000 832.00
POLES-TREATED TIMBER-BARN 5 IN
0130 619011010 180.000 EACH 26.50000 4770.00 23.00000 4140.00 23.50000 4230.00
DEL INEATOR DES A
0140 619011040 12.000 EACH 29.75000 357.00 26.00000 312.00 27.00000 324.00
DEL INEATOR DES D
0150 620010300 4.000 GAL 75.00000 300.00 140.00000 560.00 115.00000 460.00
CURB_MARK ING-YELLOW
0160 620010310 2.000 GAL 150.00000 300.00 271.00000 542.00 115.00000 230.00
CURB _MARKING-BLUE PAINT
0170 620011260 11.000 GAL 175.00000 1925.00 500.00000 5500.00 250.00000 2750.00
WORDS/SYMBOLS-WHITE EPOXY
0180 620013960 90.000 GAL 90.00000 8100.00 73.00000 6570.00 78.00000 7020.00
STRIPING-WHITE EPOXY
0190 620014960 35.000 GAL 90.00000 3150.00 73.00000 2555.00 75.00000 2625.00
STRIPING-YELLOW EPOXY
CONTRACT TOTALS $ 44,861 .50] $ 45,497.60] $ 48,973.00




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS

CALL ORDER: 018 CONTRACT

1D: 08307

COUNTIES: Ravalli

PROJECT(S): (5863037000) HSIP 41(37) 7/ 2003-SIGNING-NORTH OF FLORENCE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0010 104030010 2000.000
MISCELLANEOUS WORK

0020 109200005
MOBILIZATION

0030 618030080
TRAFFIC CONTROL

0040 619010051 17.000
SIGNS-ALUM SHEET INCR (1)

0050 619010075 70.800
SIGNS-ALUM REFL SHEET (1)

0060 619010086 165.200
SIGNS-ALUM REFL SHEET 1V

0070 619010088 40.800
SIGNS-SHEET ALUM REFL SHT (DG)

0080 619010230 40.000
REMOVE SIGNS

0090 619010240 1.000
REMOVE SIGNS-GUIDE

0100 619010310 160.000
POSTS-STEEL U SIGN

0110 619010480 376.000
POLES-TREATED TIMBER-BARN 4 IN

0120 619010490 104.000
POLES-TREATED TIMBER-BARN 5 IN

0130 619011010 180.000
DELINEATOR DES A

0140 619011040 12.000
DELINEATOR DES D

0150 620010300 4.000
CURB MARKING-YELLOW

0160 620010310 2.000
CURB MARKING-BLUE PAINT

0170 620011260 11.000
WORDS/SYMBOLS-WHITE EPOXY

0180 620013960 90.000
STRIPING-WHITE EPOXY

0190 620014960 35.000

STRIPING-YELLOW EPOXY

CONTRACT TOTALS

SniTep RENTALS HWY TECH INC
UNIT PRICE AMOUNT
© 1.00000 2000.00
7250.00000 7250.00
7150.00000 7150.00
26.00000 442.00
23.00000 1628.40
2400000 3964.80
32.00000 1305.60
40.00000 1600.00
12500000 125.00
4.00000 640.00
14.00000 5264.00
14.00000 1456.00
23.00000 4140.00
34.00000 408.00
14500000 580.00
225.00000 450.00
500.00000 5500.00
110.00000 9900.00
110.00000 3850.00
___________ $  57,653.80]

DATE : 04/09/07 PAGE : 018 -2

LETTING DATE: 03/29/07 9:00 AM DISTRICT: 1 CONTRACT TIME: 30 WORKING DAYS
( ) ( )

UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

___________ s  o.0] s 7




